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0102  1 118 $685.95 $27,919,473.26 40,702.000 DA N MAINTENANCE OF TRAFFIC
0102  2  1 26 $114,049.03 $3,307,421.75 29.000 LS N SPECIAL DETOUR 1
0102  2  2 17 $76,017.44 $1,520,348.79 20.000 LS N SPECIAL DETOUR 2
0102  2  3 9 $199,431.78 $1,794,886.02 9.000 LS N SPECIAL DETOUR 3
0102  2  4 6 $65,500.62 $393,003.72 6.000 LS N SPECIAL DETOUR 4
0102  2  5 5 $85,073.43 $425,367.14 5.000 LS N SPECIAL DETOUR 5
0102  2  6 4 $45,531.48 $182,125.91 4.000 LS N SPECIAL DETOUR 6
0102  2  7 2 $45,125.00 $90,250.00 2.000 LS N SPECIAL DETOUR 7
0102  2  8 1 $70,000.00 $70,000.00 1.000 LS N SPECIAL DETOUR 8
0102  2  9 1 $40,000.00 $40,000.00 1.000 LS N SPECIAL DETOUR 9
0102  3 28 $30.60 $255,009.52 8,332.500 CY N COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14 61 $47.74 $1,994,284.78 41,774.000 HR N TRAFFIC CONTROL OFFICER
0102 60 116 $.26 $665,361.09 2,516,094.000 ED N WORK ZONE SIGN
0102 61 21 $41.23 $24,903.49 604.000 EA N BUSINESS SIGN
0102 62 5 $.87 $7,830.50 9,038.000 ED N BARRIER MOUNTED WORK ZONE SIGN
0102 71 11 8 $7.99 $639,336.68 80,063.000 LF N TEMPORARY BARRIER, F&I,CONCRETE
0102 71 13 21 $34.66 $1,228,677.48 35,454.000 LF N TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 14 31 $19.41 $2,561,180.12 131,976.000 LF N TEMPORARY BARRIER, F&I,TYPE K
0102 71 21 5 $6.29 $449,366.10 71,494.000 LF N TEMPORARY BARRIER, REL,CONCRETE
0102 71 23 14 $9.27 $515,989.24 55,651.000 LF N TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 24 22 $9.92 $1,219,316.79 122,896.000 LF N TEMPORARY BARRIER, REL,TYPE K
0102 74  1 115 $.13 $953,949.59 7,393,258.000 ED N CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74  2 80 $.26 $86,280.96 325,890.000 ED N CHANNELIZING DEVICE, TYPE III, 6'
0102 74  7 56 $3.22 $659,321.47 204,442.000 LF N CHANNELIZING DEVICE- PED LCD
0102 75  1 2 $23.42 $27,311.68 1,166.000 LF N TEMPORARY SEPARATOR, F&I REMOVE
0102 76 91 $6.05 $289,649.62 47,887.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 68 $3.24 $872,877.22 269,289.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89  1 35 $925.59 $518,328.42 560.000 LO N TEMPORARY CRASH CUSHION, RED OPT
0102 94  1 1 $2.02 $118,917.40 58,870.000 LF N TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 94 11 1 $2.02 $73,103.80 36,190.000 LF N GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99 112 $12.11 $1,587,773.20 131,119.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104 54 $10.91 $633,483.19 58,060.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107  1 53 $7.71 $425,534.68 55,164.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120 1 $40.00 $10,400.00 260.000 ED N TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150  1 12 $5.95 $69,409.04 11,662.000 ED N PORTABLE REGULATORY,SIGN
0102150  2 12 $5.86 $68,319.04 11,654.000 ED N RADAR SPEED DISPLAY UNIT
0102909 7 $30.47 $44,635.80 1,465.000 DA N TEMPORARY RAISED RUMBLE STRIPS
0102911  1 8 $1.92 $400,508.05 209,109.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911  2 18 $1.85 $300,953.43 162,834.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911  3 5 $2.05 $16,293.50 7,931.000 SF N PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
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0102912  1 2 $1.91 $5,670.02 2,976.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912  2 17 $1.90 $219,793.12 115,846.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0103  1 19 1 $1,470,000.00 $1,470,000.00 1.000 LS N TEMPORARY WORK STRUCTURE, 41525015201
0104  1 19 $2.08 $104,008.50 49,896.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104  6 2 $4.76 $12,619.30 2,653.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104  9 1 $1,865.00 $3,730.00 2.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10  3 82 $1.06 $1,134,430.27 1,067,343.000 LF N SEDIMENT BARRIER
0104 11 32 $10.26 $371,773.99 36,240.000 LF N FLOATING TURBIDITY BARRIER
0104 12 18 $2.94 $416,686.64 141,503.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15 25 $2,511.10 $251,110.13 100.000 EA N SOIL TRACKING PREVENTION DEVICE
0104 18 93 $109.88 $473,258.66 4,307.000 EA N INLET PROTECTION SYSTEM
0104 19 2 $1.97 $37,312.50 18,934.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL
0107  1 96 $20.52 $1,116,118.57 54,378.550 AC N LITTER REMOVAL
0107  2 94 $35.56 $1,421,241.68 39,965.000 AC N MOWING
0108  1 47 $10,459.85 $533,452.28 51.000 LS N MONITOR EXISTING STRUCTURES- SETTL
0108  2 33 $11,675.05 $420,301.74 36.000 LS N MONITOR EXISTING STRUCTURES- VIBRA
0108  3 6 $22,778.03 $136,668.15 6.000 LS N MONITOR EXISTING STRUCTURES- GROUN
0110  1  1 98 $11,618.93 $13,737,362.08 1,182.326 AC N CLEARING & GRUBBING
0110  2  2 21 $32,227.73 $492,117.50 15.270 AC N SELECTIVE CLEARING AND GRUBBING, TREES R
0110  2  3 1 $10,800.00 $15,444.00 1.430 AC N SELECTIVE CLEARING AND GRUB, PLANT PRES
0110  3 12 $52.00 $4,211,804.07 80,989.000 SF N REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110  4 10 86 $15.06 $2,798,949.89 185,894.000 SY N REMOVAL OF EXIST CONC
0110  7  1 28 $180.49 $64,253.68 356.000 EA N MAILBOX, F&I SINGLE
0110 82 1 $4,000.00 $18,400.00 4.600 MB N REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86 21 $1,260.80 $39,084.71 31.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120  1 66 $4.59 $5,166,856.09 1,126,386.200 CY N REGULAR EXCAVATION
0120  2  2 31 $17.84 $689,454.06 38,635.800 CY N BORROW EXCAVATION, TRUCK MEASURE
0120  3 1 $8.70 $15,320.70 1,761.000 CY N LATERAL DITCH EXCAVATION
0120  4 17 $10.69 $1,238,690.10 115,853.900 CY N SUBSOIL EXCAVATION
0120  5 2 $7.83 $4,456,627.10 569,357.400 CY N CHANNEL EXCAVATION
0120  6 56 $8.04 $30,363,334.26 3,777,136.800 CY N EMBANKMENT
0120 11 1 $43.00 $61,920.00 1,440.000 SY N EMBANKMENT- SPECIAL SELECT FOR RIGID PAV
0120 71 24 $29,948.81 $898,464.27 30.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74 3 $3.08 $365,043.68 118,533.000 CY N SURCHARGE EMBANKMENT
0125  1 3 $71.10 $23,833.10 335.200 CY N EXCAVATION FOR STRUCTURES
0141 70 3 $868.26 $38,203.50 44.000 AS N SETTLEMENT PLATE ASSEMBLY
0141 71  1 1 $2,108.90 $10,544.50 5.000 AS N SETTLEMENT MONIT ASSY- FLUID 22049585201
0141 72  1 1 $3,533.19 $17,665.95 5.000 AS N SETTLEMENT MONIT DATA COLL  22049585201
0144  1  1 1 $71.00 $44,588.00 628.000 LF N DIGITAL INCLINOMETER CASING, VERTICAL
0144 71  1 1 $2,200.00 $17,600.00 8.000 EA N PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
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0144 72 1 $220.00 $128,040.00 582.000 LF N TUBING FOR PIEZOMETER
0144 74  1 1 $4,410.00 $4,410.00 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145  1 1 $12.00 $127,416.00 10,618.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE
0145  2 7 $11.77 $1,367,561.27 116,155.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160  4 65 $4.27 $8,213,646.25 1,921,524.000 SY N TYPE B STABILIZATION
0162  1 11 31 $.93 $843,981.80 910,010.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"
0162  1 12 5 $3.38 $64,093.27 18,988.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 79  4 1 $911.01 $429,996.72 472.000 CY N SOIL STAB/IMP BY COLUMN SUPP EMB 4152501
0180 72 1 $21.00 $24,990.00 1,190.000 SY N RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210  1  8 1 $1.00 $5,069.00 5,069.000 SY N REWORKING LIMEROCK BASE, 4"
0210  1  9 1 $1.00 $4,349.00 4,349.000 SY N REWORKING LIMEROCK BASE, 3"
0210  2 1 $82.70 $5,193.56 62.800 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701 35 $11.22 $4,272,880.75 380,795.000 SY N OPTIONAL BASE,BASE GROUP 01
0285702 4 $16.95 $111,250.35 6,565.000 SY N OPTIONAL BASE,BASE GROUP 02
0285703 4 $10.00 $707,063.68 70,688.000 SY N OPTIONAL BASE,BASE GROUP 03
0285704 6 $21.60 $242,445.07 11,222.000 SY N OPTIONAL BASE,BASE GROUP 04
0285705 2 $18.85 $33,457.00 1,775.000 SY N OPTIONAL BASE,BASE GROUP 05
0285706 17 $18.32 $760,010.36 41,490.000 SY N OPTIONAL BASE,BASE GROUP 06
0285707 5 $29.39 $119,248.18 4,058.000 SY N OPTIONAL BASE,BASE GROUP 07
0285708 2 $38.16 $28,126.00 737.000 SY N OPTIONAL BASE,BASE GROUP 08
0285709 40 $14.41 $14,321,610.51 993,597.000 SY N OPTIONAL BASE,BASE GROUP 09
0285710 10 $14.43 $1,901,281.66 131,746.000 SY N OPTIONAL BASE,BASE GROUP 10
0285711 6 $25.02 $280,999.52 11,232.000 SY N OPTIONAL BASE,BASE GROUP 11
0285712 2 $57.00 $394,847.75 6,927.000 SY N OPTIONAL BASE,BASE GROUP 12
0285713 1 $69.30 $102,286.80 1,476.000 SY N OPTIONAL BASE,BASE GROUP 13
0285715 11 $58.06 $407,542.10 7,019.000 SY N OPTIONAL BASE,BASE GROUP 15
0286  1 12 $30.17 $425,200.35 14,092.000 SY N TURNOUT CONSTRUCTION
0286  2 7 $185.78 $112,282.62 604.400 TN N TURNOUT CONSTRUCTION-ASPHALT
0315  1  3 1 $37.15 $113,976.20 3,068.000 SY N STRESS ABSORBING MEMBRANE, 43616415201
0327 70  1 34 $2.31 $1,848,913.57 801,798.000 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70  2 4 $3.97 $64,654.50 16,298.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70  3 2 $9.91 $89,940.04 9,074.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70  4 26 $2.38 $1,917,883.49 806,365.000 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70  5 16 $2.44 $1,779,337.12 728,033.000 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70  6 50 $2.33 $4,225,945.69 1,816,014.000 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70  7 8 $4.68 $2,287,133.18 488,865.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70  8 9 $2.22 $1,332,327.22 599,809.000 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70  9 1 $11.26 $1,630,695.72 144,822.000 SY N MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 11 10 $3.56 $3,014,554.36 846,680.000 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12 6 $1.68 $413,780.45 245,849.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
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0327 70 13 2 $2.71 $68,368.40 25,183.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15 6 $2.32 $1,421,116.07 612,915.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16 4 $1.12 $93,580.55 83,716.000 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 2 $2.54 $32,302.60 12,727.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18 1 $9.18 $20,866.14 2,273.000 SY N MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19 12 $2.39 $234,920.92 98,138.000 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 3 $1.08 $183,014.80 169,419.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22 2 $8.05 $11,826.60 1,470.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 26 1 $3.20 $1,432,681.60 447,713.000 SY N MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27 1 $17.03 $377,980.85 22,195.000 SY N MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 32 1 $8.00 $7,128.00 891.000 SY N MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33 1 $6.50 $215,312.50 33,125.000 SY N MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34 1 $7.00 $10,325.00 1,475.000 SY N MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35 1 $9.00 $6,120.00 680.000 SY N MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36 1 $20.73 $102,468.39 4,943.000 SY N MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38 2 $17.30 $655,928.26 37,906.000 SY N MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42 1 $17.03 $205,058.23 12,041.000 SY N MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45 1 $38.86 $1,151,810.40 29,640.000 SY N MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334  1 11 4 $114.32 $574,601.95 5,026.400 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334  1 12 15 $105.86 $9,317,591.81 88,016.800 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334  1 13 43 $87.55 $19,291,064.05 220,336.100 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334  1 14 9 $101.27 $12,835,820.71 126,743.300 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334  1 52 15 $91.76 $8,066,922.51 87,910.400 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334  1 53 27 $99.67 $10,842,659.51 108,781.700 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334  1 54 14 $97.82 $36,214,253.50 370,209.700 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334  1 58 2 $107.76 $5,364,397.53 49,782.800 TN N SUPERPAVE ASPH CONC, TRAF  D, HIGH POLYM
0337  7 25 20 $127.56 $20,145,125.99 157,929.100 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22
0337  7 26 2 $131.81 $2,122,679.93 16,104.100 TN N ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337  7 80 9 $96.59 $7,300,399.52 75,584.500 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337  7 81 7 $97.63 $2,350,177.89 24,072.200 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337  7 82 26 $138.80 $5,477,252.60 39,460.800 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337  7 83 34 $108.80 $15,119,763.11 138,970.600 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337  7 85 8 $98.16 $2,297,344.18 23,405.200 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337  7 93 2 $136.59 $2,279,834.13 16,690.600 TN N ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337  7 94 2 $125.27 $427,272.67 3,410.800 TN N ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339  1 53 $172.85 $1,950,152.95 11,282.200 TN N MISCELLANEOUS ASPHALT PAVEMENT
0350  3  5 1 $89.18 $72,770.88 816.000 SY N PLAIN CEMENT CONC PAVT, 8"
0350  3  7 1 $90.00 $107,010.00 1,189.000 SY N PLAIN CEMENT CONC PAVT, 9"
0350  3  9 1 $69.79 $338,132.55 4,845.000 SY N PLAIN CEMENT CONC PAVT, 10"
0350  3 10 1 $89.47 $519,283.88 5,804.000 SY N PLAIN CEMENT CONC PAVT, 10.5"
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0350  3 12 1 $93.57 $1,396,906.53 14,929.000 SY N PLAIN CEMENT CONC PAVT, 11.5"
0350  3 13 2 $100.68 $109,941.72 1,092.000 SY N PLAIN CEMENT CONC PAVT, 12"
0350  3 15 1 $72.19 $3,651,586.77 50,583.000 SY N PLAIN CEMENT CONC PAVT, 13"
0350  4  5 1 $125.33 $21,556.76 172.000 SY N REINFORCED CEMENT CONC PVMT,8"
0350  4 13 1 $120.00 $26,760.00 223.000 SY N REINFORCED CEMENT CONC PVMT,12"
0350  5 2 $2.35 $244,307.64 103,983.000 LF N CLEANING & SEALING JOINTS - CONC PVMT
0350 30 13 3 $68.41 $180,940.00 2,645.000 SY N CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70 6 $5.82 $478,673.22 82,181.000 SY N GRINDING CONCRETE PAVT
0353 70 1 $1,087.62 $283,216.25 260.400 CY N CONC PAVT SLAB REPLACEMENT
0400  0 11 18 $436.45 $5,402,472.96 12,378.300 CY N CONC CLASS NS, GRAVITY WALL
0400  0 13 1 $2,000.00 $3,400.00 1.700 CY N CONC CLASS NS, STEPS
0400  1  2 18 $1,460.12 $195,349.84 133.790 CY N CONC CLASS I, ENDWALLS
0400  2  1 2 $407.97 $195,704.07 479.700 CY N CONC CLASS II, CULVERTS
0400  2  2 1 $1,505.00 $79,012.50 52.500 CY N CONC CLASS II, ENDWALLS
0400  2  4 5 $510.26 $3,584,546.00 7,025.000 CY N CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400  2  5 1 $540.00 $2,700.00 5.000 CY N CONC CLASS II, BRIDGE SUBSTRUCTURE
0400  2  8 1 $450.00 $70,425.00 156.500 CY N CONC CLASS II, BULKHEAD
0400  2 10 13 $402.90 $1,189,958.25 2,953.500 CY N CONC CLASS II, APPROACH SLABS
0400  2 11 3 $564.10 $53,420.00 94.700 CY N CONC CLASS II, RETAINING WALLS
0400  2 47 1 $740.00 $57,720.00 78.000 CY N CONC CLASS II, CIP TOP W/ SR ADMIX
0400  3  1 1 $1,429.62 $69,336.57 48.500 CY N CONC CLASS III, CULVERTS
0400  3 20 1 $1,132.27 $4,529.08 4.000 CY N CONC CLASS III, SEAL
0400  4  1 5 $1,031.63 $747,723.00 724.800 CY N CONC CLASS IV, CULVERTS
0400  4  4 5 $1,514.17 $3,864,927.60 2,552.500 CY N CONC CLASS IV, SUPERSTRUCTURE
0400  4  5 14 $1,030.91 $3,366,641.90 3,265.700 CY N CONC CLASS IV, SUBSTRUCTURE
0400  4  8 6 $893.54 $2,232,944.30 2,499.000 CY N CONC CLASS IV, BULKHEAD
0400  4 11 3 $682.84 $480,855.00 704.200 CY N CONC CLASS IV, RETAINING WALLS
0400  4 25 2 $677.54 $1,803,739.20 2,662.200 CY N CONC CLASS IV, MASS, SUBSTRUCTURE
0400  4 47 2 $781.75 $378,680.94 484.400 CY N CONC CLASS IV, CIP TOP W/SR ADMIX
0400  7 6 $19.36 $114,824.68 5,931.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"
0400  9 8 $11.09 $327,419.30 29,531.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5" GR
0400 32 1 $8,500.00 $210,800.00 24.800 CY N CONCRETE FOR JOINT REPAIR
0400145 1 $5.75 $28,203.75 4,905.000 SF N CLEANING CONC SURFACE
0400147 7 $932.02 $243,164.81 260.900 CF N COMPOSITE NEOPRENE PADS
0400148 3 $907.23 $31,118.04 34.300 CF N PLAIN NEOPRENE BEARING PADS
0401 70 2 $262.83 $1,613,275.00 6,138.000 CF N RESTORE SPALLED AREAS, GUNITE
0401 70  1 1 $50.00 $12,500.00 250.000 CF N RESTORE SPALLED AREAS, EPOXY
0401 70  3 4 $574.43 $80,937.34 140.900 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70  4 2 $2,000.00 $40,000.00 20.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT
0403  1  7 1 $70.00 $46,200.00 660.000 SY N EPOXY CONC OVERLAY- CONC BR 43927315201
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0403  2  7 1 $300.00 $3,000.00 10.000 CF N RESTORE SPALLED AR CONC BRI 43927315201
0405 70  1 1 $1,000.00 $42,000.00 42.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411  1 5 $163.02 $5,216.64 32.000 GA N EPOXY MATERIAL- STRUCTURES REHAB
0411  2 5 $77.18 $128,506.47 1,665.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151 1 $30.00 $177,330.00 5,911.000 GA N METHACRYLATE MONOMER
0413154 1 $.60 $354,684.00 591,140.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
0415  1  1 9 $1.03 $286,520.52 277,185.000 LB N REINF STEEL- ROADWAY
0415  1  3 7 $.97 $94,810.88 98,004.000 LB N REINF STEEL- RETAINING WALL
0415  1  4 13 $.95 $2,197,769.75 2,314,686.000 LB N REINF STEEL- SUPERSTRUCTURE
0415  1  5 13 $.82 $805,144.98 976,578.000 LB N REINF STEEL- SUBSTRUCTURE
0415  1  6 4 $1.60 $1,893.00 1,181.000 LB N REINF STEEL- MISCELLANEOUS
0415  1  8 7 $1.02 $147,852.41 145,532.000 LB N REINF STEEL- BULKHEAD
0415  1  9 11 $.79 $406,449.04 511,598.000 LB N REINF STEEL- APPROACH SLABS
0415  2  4 1 $3.16 $269,070.84 85,149.000 LB N STAINLESS REINFORCING STEEL, SUPR
0415  2  5 1 $3.15 $76,261.50 24,210.000 LB N STAINLESS REINFORCING STEEL, SUB
0415  2  9 1 $2.96 $134,499.44 45,439.000 LB N STAINLESS REINFORCING STEEL, APPR SLAB
0425  1201 3 $5,167.69 $56,844.61 11.000 EA N INLETS, CURB, TYPE 9, <10'
0425  1203 1 $9,600.00 $9,600.00 1.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'
0425  1205 1 $3,200.00 $3,200.00 1.000 EA N INLETS, CURB, TYPE 9, PARTIAL
0425  1211 3 $7,345.71 $51,420.00 7.000 EA N INLETS, CURB, TYPE 10, <10'
0425  1311 7 $4,523.86 $588,102.00 130.000 EA N INLETS, CURB, TYPE P-1, <10'
0425  1312 1 $16,000.00 $16,000.00 1.000 EA N INLETS, CURB TYPE P-1, >10'
0425  1315 2 $8,167.02 $73,503.16 9.000 EA N INLETS, CURB TYPE P-1, PARTIAL
0425  1321 5 $5,489.92 $225,086.82 41.000 EA N INLETS, CURB, TYPE P-2, <10'
0425  1322 1 $25,000.00 $75,000.00 3.000 EA N INLETS, CURB, TYPE P-2, >10'
0425  1325 3 $4,115.80 $20,579.00 5.000 EA N INLETS, CURB, TYPE P-2, PARTIAL
0425  1331 6 $6,477.39 $187,844.35 29.000 EA N INLETS, CURB, TYPE P-3, <10'
0425  1332 1 $16,000.00 $16,000.00 1.000 EA N INLETS, CURB, TYPE P-3, >10'
0425  1335 3 $5,550.00 $16,650.00 3.000 EA N INLETS, CURB, TYPE P-3, PARTIAL
0425  1341 6 $5,946.86 $124,884.00 21.000 EA N INLETS, CURB, TYPE P-4, <10'
0425  1345 3 $4,171.24 $87,596.00 21.000 EA N INLETS, CURB, TYPE P-4, PARTIAL
0425  1351 26 $5,290.46 $714,212.05 135.000 EA N INLETS, CURB, TYPE P-5, <10'
0425  1352 2 $21,150.00 $42,300.00 2.000 EA N INLETS, CURB, TYPE P-5, >10'
0425  1355 10 $4,434.32 $119,726.62 27.000 EA N INLETS, CURB, TYPE P-5, PARTIAL
0425  1359 2 $3,687.63 $59,002.10 16.000 EA N INLETS, CURB, TYPE P-5, MODIFY
0425  1361 21 $5,166.27 $650,950.15 126.000 EA N INLETS, CURB, TYPE P-6, <10'
0425  1365 4 $4,409.34 $163,145.52 37.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
0425  1411 3 $6,030.28 $428,150.00 71.000 EA N INLETS, CURB TYPE J-1, <10'
0425  1412 2 $6,583.36 $144,834.00 22.000 EA N INLETS, CURB, TYPE J-1, >10'
0425  1421 3 $6,302.74 $119,752.00 19.000 EA N INLETS, CURB, TYPE J-2, <10'
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0425  1422 2 $7,951.50 $15,903.00 2.000 EA N INLETS, CURB, TYPE J-2, >10'
0425  1425 1 $6,005.00 $6,005.00 1.000 EA N INLETS, CURB, TYPE J-2, PARTIAL
0425  1431 3 $9,975.00 $99,750.00 10.000 EA N INLETS, CURB, TYPE J-3, <10'
0425  1441 1 $13,500.00 $27,000.00 2.000 EA N INLETS, CURB, TYPE J-4, <10'
0425  1451 8 $8,936.19 $187,660.00 21.000 EA N INLETS, CURB, TYPE J-5, <10'
0425  1452 1 $15,000.00 $15,000.00 1.000 EA N INLETS, CURB, TYPE J-5, >10'
0425  1455 2 $5,202.21 $15,606.62 3.000 EA N INLETS, CURB, TYPE J-5, PARTIAL
0425  1461 3 $11,915.00 $95,320.00 8.000 EA N INLETS, CURB, TYPE J-6, <10'
0425  1471 3 $3,584.32 $39,427.50 11.000 EA N INLETS, CURB, TYPE 7, <10'
0425  1473 1 $7,125.00 $7,125.00 1.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'
0425  1481 1 $5,670.59 $22,682.36 4.000 EA N INLETS, CURB, TYPE 8, <10'
0425  1501 3 $3,323.62 $39,883.38 12.000 EA N INLETS, DT BOT, TYPE A, <10'
0425  1503 1 $3,975.00 $15,900.00 4.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'
0425  1505 1 $2,965.52 $14,827.60 5.000 EA N INLETS, DT BOT, TYPE A, PARTIAL
0425  1511 1 $3,620.00 $10,860.00 3.000 EA N INLETS, DT BOT, TYPE B, <10'
0425  1515 1 $3,540.69 $3,540.69 1.000 EA N INLETS, DT BOT, TYPE B, PARTIAL
0425  1521 22 $3,292.11 $289,705.64 88.000 EA N INLETS, DT BOT, TYPE C, <10'
0425  1523 1 $5,625.00 $28,125.00 5.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'
0425  1525 3 $3,372.50 $20,235.00 6.000 EA N INLETS, DT BOT, TYPE C, PARTIAL
0425  1529 5 $4,347.49 $26,084.92 6.000 EA N INLETS, DT BOT, TYPE C, MODIFY
0425  1541 16 $3,646.82 $729,364.93 200.000 EA N INLETS, DT BOT, TYPE D, <10'
0425  1542 1 $8,734.64 $43,673.20 5.000 EA N INLETS, DT BOT, TYPE D, >10'
0425  1543 2 $3,607.04 $39,677.43 11.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'
0425  1544 2 $6,232.93 $12,465.85 2.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'
0425  1545 2 $3,450.00 $6,900.00 2.000 EA N INLETS, DT BOT,TYPE D, PARTIAL
0425  1549 4 $5,649.64 $56,496.40 10.000 EA N INLETS, DT BOT, TYPE D, MODIFY
0425  1551 12 $3,705.70 $340,924.78 92.000 EA N INLETS, DT BOT, TYPE E, <10'
0425  1552 1 $5,509.00 $5,509.00 1.000 EA N INLETS, DT BOT, TYPE E, >10'
0425  1553 2 $5,115.37 $219,961.00 43.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'
0425  1554 1 $8,739.00 $113,607.00 13.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'
0425  1559 2 $5,543.76 $44,350.11 8.000 EA N INLETS, DT BOT, TYPE E, MODIFY
0425  1561 4 $3,929.78 $35,368.00 9.000 EA N INLETS, DT BOT, TYPE F, <10'
0425  1565 2 $4,140.00 $20,700.00 5.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
0425  1569 1 $9,755.00 $78,040.00 8.000 EA N INLETS,DT BOT,TYPE F,MODIFY
0425  1571 2 $10,500.00 $21,000.00 2.000 EA N INLETS, DT BOT, TYPE G, <10'
0425  1581 4 $5,388.67 $32,332.00 6.000 EA N INLETS, DT BOT, TYPE H, <10'
0425  1583 1 $8,850.00 $8,850.00 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM <10'
0425  1584 1 $20,804.55 $20,804.55 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM >10'
0425  1589 1 $10,400.00 $10,400.00 1.000 EA N INLETS, DT BOT, TYPE H, MODIFY
0425  1701 6 $3,282.64 $82,066.08 25.000 EA N INLETS, GUTTER, TYPE S, <10'
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0425  1702 1 $4,942.86 $9,885.72 2.000 EA N INLETS, GUTTER, TYPE S, >10'
0425  1703 2 $6,777.67 $40,666.00 6.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'
0425  1704 1 $6,030.00 $6,030.00 1.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'
0425  1705 3 $3,949.77 $43,447.44 11.000 EA N INLETS, GUTTER, TYPE S, PARTIAL
0425  1711 4 $6,721.05 $40,326.28 6.000 EA N INLETS, GUTTER, TYPE V, <10'
0425  1715 3 $6,323.33 $18,970.00 3.000 EA N INLETS, GUTTER, TYPE V, PARTIAL
0425  1801 1 $3,950.00 $3,950.00 1.000 EA N INLETS, MED BARRIER, TYPE 1, <10'
0425  1803 1 $7,500.00 $22,500.00 3.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425  1881 3 $4,822.50 $57,870.00 12.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'
0425  1882 1 $6,034.00 $6,034.00 1.000 EA N INLETS, BARRIER WALL, RIG, C&G, >10'
0425  1883 1 $12,200.00 $12,200.00 1.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425  1891 4 $4,306.09 $189,468.00 44.000 EA N INLETS, BARRIER WALL, <10'
0425  1892 1 $5,563.00 $11,126.00 2.000 EA N INLETS, BARRIER WALL, >10'
0425  1893 1 $4,151.00 $8,302.00 2.000 EA N INLETS, BARRIER WALL, J BOT, <10'
0425  1894 1 $18,068.00 $54,204.00 3.000 EA N INLETS, BARRIER WALL, J BOT, >10'
0425  1910 15 $3,767.46 $252,419.89 67.000 EA N INLETS, CLOSED FLUME
0425  2 41 19 $4,567.88 $379,134.32 83.000 EA N MANHOLES, P-7, <10'
0425  2 42 4 $6,981.00 $139,620.09 20.000 EA N MANHOLES, P-7, >10'
0425  2 43 13 $3,596.54 $158,247.74 44.000 EA N MANHOLES, P-7, PARTIAL
0425  2 61 20 $3,872.42 $271,069.26 70.000 EA N MANHOLES, P-8, <10'
0425  2 62 1 $4,250.00 $8,500.00 2.000 EA N MANHOLES, P-8, >10'
0425  2 63 12 $4,227.43 $101,458.33 24.000 EA N MANHOLES, P-8, PARTIAL
0425  2 71 11 $8,209.16 $180,601.48 22.000 EA N MANHOLES, J-7, <10'
0425  2 72 1 $12,234.63 $36,703.89 3.000 EA N MANHOLES, J-7, >10'
0425  2 73 4 $4,287.14 $55,732.84 13.000 EA N MANHOLES, J-7, PARTIAL
0425  2 91 12 $6,165.45 $320,603.23 52.000 EA N MANHOLES, J-8, <10'
0425  2 92 3 $6,047.31 $157,230.00 26.000 EA N MANHOLES, J-8, >10'
0425  2 93 3 $4,936.00 $24,680.00 5.000 EA N MANHOLES, J-8, PARTIAL
0425  3 41 1 $3,821.97 $3,821.97 1.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'
0425  3 43 1 $6,320.00 $6,320.00 1.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425  4 1 $2,019.57 $54,528.39 27.000 EA N INLETS, ADJUST
0425  5 33 $991.68 $398,655.75 402.000 EA N MANHOLE, ADJUST
0425  5  1 20 $1,405.05 $386,388.30 275.000 EA N MANHOLE, ADJUST, UTILITIES
0425  6 29 $696.55 $297,428.80 427.000 EA N VALVE BOXES, ADJUST
0425  7 3 $445.74 $12,034.90 27.000 EA N MANHOLE COVER- REPLACE
0425 11 9 $2,651.25 $84,840.00 32.000 EA N MODIFY EXISTING DRAINAGE STRUCTURE
0425 82 3 $1,677.92 $120,810.00 72.000 EA N REPLACE GRATE
0425100  3 1 $437.69 $16,194.53 37.000 LF N INLET SP DRAINAGE GRATE,  43649115201
0430 94  1 5 $8.38 $71,372.80 8,520.000 LF N DESILTING PIPE, 0 - 24"
0430 94  2 2 $10.29 $69,570.15 6,758.000 LF N DESILTING PIPE, 25 - 36"
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0430 94  3 3 $27.92 $37,044.72 1,327.000 LF N DESILTING PIPE, 37 - 48"
0430 94  4 2 $12.76 $6,177.12 484.000 LF N DESILTING PIPE, 49 - 60"
0430 95  2 1 $30.60 $12,270.60 401.000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430174112 1 $110.00 $2,750.00 25.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD
0430174115 4 $62.46 $56,093.00 898.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD
0430174118 18 $61.98 $262,466.05 4,235.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD
0430174124 6 $64.01 $50,569.58 790.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD
0430174130 1 $72.00 $16,200.00 225.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD
0430174136 1 $95.00 $6,650.00 70.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD
0430174218 11 $79.17 $151,284.76 1,911.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224 5 $85.87 $29,626.02 345.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230 1 $259.00 $2,849.00 11.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112 3 $246.43 $7,392.96 30.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 18 $153.88 $90,636.24 589.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 47 $82.81 $3,860,264.92 46,618.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124 34 $73.56 $3,091,415.49 42,025.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130 18 $99.92 $2,255,361.28 22,571.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 12 $110.52 $2,435,223.89 22,034.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142 7 $121.04 $1,183,285.72 9,776.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148 7 $149.54 $1,567,003.09 10,479.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154 3 $177.21 $596,309.00 3,365.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 3 $305.95 $233,748.87 764.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166 1 $321.00 $97,905.00 305.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172 1 $330.00 $197,010.00 597.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215 3 $175.29 $15,951.68 91.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218 19 $90.03 $1,555,227.24 17,274.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 8 $110.32 $423,188.50 3,836.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 5 $129.85 $116,990.58 901.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236 4 $183.92 $105,936.53 576.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 1 $240.83 $104,761.05 435.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430185124 4 $701.54 $515,630.98 735.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130 2 $939.23 $432,046.38 460.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136 1 $1,229.00 $92,175.00 75.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185148 1 $1,234.00 $212,248.00 172.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23 1 $1,800.00 $3,600.00 2.000 EA N FLARED END SECTION, CONCRETE, 15"
0430200 29 1 $2,638.78 $5,277.56 2.000 EA N FLARED END SECTION, CONCRETE, 24"
0430602123 1 $1,400.00 $1,400.00 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602129 1 $8,100.00 $8,100.00 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025 1 $2,347.75 $37,564.00 16.000 EA N U-ENDWALL,STD 261,1:6 SLP, 18"
0430610029 1 $3,079.84 $6,159.68 2.000 EA N U-ENDWALL,STD 261,1:6 SLP, 24"
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0430610125 1 $2,700.00 $5,400.00 2.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"
0430610225 1 $3,947.72 $15,790.88 4.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325 1 $7,855.00 $23,565.00 3.000 EA N U-ENDWALL,STD 261,1:2 SLP, 18"
0430611023 1 $2,800.00 $2,800.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 15"
0430611125 1 $4,800.00 $4,800.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611133 1 $4,500.00 $4,500.00 1.000 EA N U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225 1 $2,000.00 $10,000.00 5.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229 1 $2,300.00 $4,600.00 2.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430830 9 $389.18 $82,779.28 212.700 CY N PIPE FILLING AND PLUGGING
0430880 03 1 $45,000.00 $90,000.00 2.000 EA N FLAP GATES, 37-48"
0430950 4 $105.29 $367,930.87 3,494.500 CY N DESILTING CONCRETE BOX CULVERT
0430963  2 1 $360.00 $1,080.00 3.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121 2 $2,088.84 $8,355.36 4.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD
0430982123 1 $1,324.00 $1,324.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD
0430982125 18 $1,477.64 $118,211.54 80.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD
0430982129 10 $1,644.67 $49,340.23 30.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
0430982133 5 $2,229.88 $24,528.69 11.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD
0430982138 4 $3,310.23 $29,792.10 9.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD
0430982140 3 $3,980.63 $31,845.00 8.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
0430982141 1 $5,450.00 $16,350.00 3.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
0430982142 2 $5,052.29 $35,366.00 7.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD
0430982143 1 $5,856.00 $5,856.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD
0430982144 1 $10,250.00 $10,250.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 66" CD
0430982623 1 $1,756.68 $3,513.36 2.000 EA N MITERED END SECT, OPT - OTHER, 15" CD
0430982625 7 $1,511.38 $98,239.54 65.000 EA N MITERED END SECT, OPT - OTHER, 18" CD
0430982629 4 $2,058.86 $35,000.55 17.000 EA N MITERED END SECT, OPT - OTHER, 24" CD
0430982633 3 $1,457.69 $10,203.86 7.000 EA N MITERED END SECT, OPT - OTHER, 30" CD
0430982638 1 $3,134.85 $6,269.70 2.000 EA N MITERED END SECT, OPT - OTHER, 36" CD
0430982640 1 $3,901.92 $3,901.92 1.000 EA N MITERED END SECT, OPT - OTHER, 42" CD
0430984123 2 $869.03 $6,952.23 8.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD
0430984125 20 $1,088.73 $180,728.47 166.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD
0430984129 10 $1,486.91 $56,502.58 38.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD
0430984133 1 $3,000.00 $18,000.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD
0430984138 2 $2,347.00 $9,388.00 4.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD
0430984141 1 $7,125.00 $7,125.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD
0430984625 10 $1,474.40 $123,849.88 84.000 EA N MITERED END SECT, OPT / OTHER, 18" SD
0430984629 6 $1,606.80 $28,922.40 18.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
0430984633 1 $3,938.16 $3,938.16 1.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638 1 $5,200.00 $10,400.00 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430991 4 $981.84 $50,073.69 51.000 EA N MITERED END SECT, REPLACE SLAB
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0431  1  1 4 $194.09 $1,649,581.08 8,499.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431  1  2 5 $257.01 $1,880,548.44 7,317.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431  1  3 4 $407.33 $519,350.00 1,275.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432  3  1 1 $3,100.00 $3,100.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432  3  4 1 $1,100.00 $1,100.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,24"
0432  3  5 1 $3,650.00 $3,650.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432  3  6 1 $1,750.00 $1,750.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0433  1 1 $1,500.00 $1,500.00 1.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET
0436  1  1 9 $270.05 $219,013.84 811.000 LF N TRENCH DRAIN, STANDARD
0440 70 1 $4,974.00 $19,896.00 4.000 EA N UNDERDRAIN INSPECTION BOX
0442 70 1 $1.30 $60,658.00 46,660.000 LF N VERTICAL DRAINAGE WICKS
0443 70  3 2 $159.29 $111,500.00 700.000 LF N FRENCH DRAIN, 18"
0443 70  4 2 $140.92 $231,680.00 1,644.000 LF N FRENCH DRAIN, 24"
0443 72 13 1 $38.50 $4,774.00 124.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446  1  1 3 $23.69 $1,740,903.60 73,496.000 LF N EDGEDRAIN DRAINCRETE, STANDARD
0446 71  1 3 $27.00 $240,443.59 8,905.000 LF N EDGEDRAIN OUTLET PIPE, 4"
0450  1  1 2 $203.33 $268,600.84 1,321.000 LF N PREST BEAMS, TYPE II
0450  1201 1 $234.48 $160,384.32 684.000 LF N PREST BEAMS, TYPE II, MODIFIED
0450  2 36 2 $310.83 $1,183,310.91 3,807.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"
0450  2 45 1 $190.00 $209,190.00 1,101.000 LF N PREST BEAMS: FLORIDA-I BEAM 45"
0450  2 54 2 $304.53 $1,427,619.06 4,688.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"
0450  2 72 2 $380.18 $1,358,392.88 3,573.000 LF N PREST BEAMS: FLORIDA-I BEAM 72"
0450  2 78 1 $387.00 $1,330,119.00 3,437.000 LF N PREST BEAMS: FLORIDA-I BEAM 78"
0450  2 84 1 $360.00 $6,260,400.00 17,390.000 LF N PREST BEAMS: FLORIDA-I BEAM 84"
0450  8 12 1 $270.00 $174,690.00 647.000 LF N PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450  8 13 1 $236.00 $231,280.00 980.000 LF N PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450  8 21 1 $237.99 $103,763.64 436.000 LF N PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450  8 22 1 $238.45 $231,058.05 969.000 LF N PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450  8 23 1 $241.61 $93,744.68 388.000 LF N PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450  8 33 1 $280.00 $129,920.00 464.000 LF N PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450 82 1 $938.00 $120,064.00 128.000 LF N BEAM REPAIR
0451 70 2 $4,534.24 $330,999.78 73.000 EA N PREST SOIL ANCHORS
0451 70  1 1 $3,000.00 $24,000.00 8.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70  2 1 $2,000.00 $16,000.00 8.000 EA N PREST SOIL ANCHOR, CREEP TEST
0455 34  3 4 $122.65 $400,342.32 3,264.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ
0455 34  5 7 $102.74 $4,465,799.47 43,465.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ
0455 35  6 1 $115.00 $165,600.00 1,440.000 LF N STEEL PILING, HP 14 X  89
0455 35 22 2 $101.56 $1,190,738.00 11,725.000 LF N STEEL PILING, 24" DIA. PIPE
0455 76 1 $675.00 $29,700.00 44.000 EA N WRAP PILE CLUSTERS
0455 88  5 1 $900.00 $145,800.00 162.000 LF N DRILLED SHAFT, 48" DIA
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0455120  7 1 $600.00 $9,600.00 16.000 EA N PILE POINT PROTECTION, 24" ROUND
0455122  5 1 $50.00 $8,100.00 162.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455133  2 5 $19.08 $888,453.41 46,566.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133  3 7 $39.19 $1,706,942.19 43,553.000 SF N SHEET PILING STEEL, F&I PERMANENT
0455133202 1 $36.00 $1,636,380.00 45,455.000 SF N STEEL SHEET PIL, PRESS-IN, 43307515201
0455142 1 $2,500.00 $12,500.00 5.000 EA N CROSSHOLE SONIC LOGGING
0455143  3 4 $230.92 $221,686.35 960.000 LF N TEST PILES-PREST CONCRETE,18" SQ
0455143  5 7 $208.53 $1,383,811.15 6,636.000 LF N TEST PILES-PREST CONCRETE,24" SQ
0455144 22 2 $141.95 $293,557.00 2,068.000 LF N TEST PILES - STEEL, 24" DIA PIPE
0457  1 12 2 $652.06 $213,225.00 327.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457  1 22 1 $850.00 $23,800.00 28.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30
0458  1 11 15 $53.29 $187,950.88 3,527.000 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED
0458  1 12 2 $353.91 $121,389.87 343.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458  1 21 9 $61.64 $886,923.44 14,388.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458  1 22 1 $425.00 $73,950.00 174.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458  2 5 $438.48 $188,588.90 430.100 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71 3 $4.80 $18,222.96 3,798.000 SY N PILES, POLYETHYLENE SHEETING
0460  1  1 1 $25.00 $78,900.00 3,156.000 LB N STRUCT STEEL- REHAB, CARBON
0460  1  5 1 $31.00 $304,296.00 9,816.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES
0460  1 13 1 $50.00 $11,000.00 220.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460  1 15 1 $35.00 $35,700.00 1,020.000 LB N STRUCT STEEL - REHAB, MISC.
0460  2  2 1 $2.47 $49,832.25 20,175.000 LB N STRUCT STEEL, LOW ALLOY
0460  2 15 2 $1.68 $114,477.35 67,997.000 LB N STRUCT STEEL, MISCELLANEOUS
0460  7 1 $225.00 $349,425.00 1,553.000 SF N PREFABRICATED STEEL PED BRIDGE
0460 71  1 2 $111.84 $628,068.00 5,616.000 LF N METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 94 1 $150.00 $11,250.00 75.000 LF N STRUCTURAL STEEL REPAIR- WELDS
0460 98  2 1 $1,229.19 $29,500.56 24.000 EA N PIPE HANGER, STAINLESS
0465  2505 1 $22,000.00 $44,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2508 1 $16,000.00 $16,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  3 17 1 $150.00 $68,400.00 456.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465  3 50 1 $11,000.00 $22,000.00 2.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465  3 96 1 $1,500.00 $12,000.00 8.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20 1 $323.52 $54,998.40 170.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21 1 $250.00 $42,500.00 170.000 DA N MOVABLE BRIDGE OPERATOR
0470  1 2 $17,563.49 $221,300.00 12.600 MB N TREATED TIMBER, STRUCTURAL
0506  2 1 $225.00 $33,750.00 150.000 LF N BRIDGE DRAINAGE PIPE
0510  1 1 $89,806.64 $89,806.64 1.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510  1  4 1 $2,161.48 $25,937.76 12.000 EA N NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0515  1  1 8 $56.73 $275,069.81 4,849.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL
0515  1  2 21 $28.96 $497,712.20 17,188.000 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM
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0515  1 42 1 $220.52 $2,205.20 10.000 LF N PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515  2111 2 $114.94 $821,255.00 7,145.000 LF N PED/BICYCLE RAILING,NS, 42" TYPE 1
0515  2211 2 $114.25 $47,870.00 419.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1
0515  2213 1 $145.00 $28,130.00 194.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3
0515  2311 8 $75.44 $244,117.16 3,236.000 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515  2312 1 $110.00 $16,720.00 152.000 LF N PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515  4  1 4 $50.77 $1,114,878.00 21,961.000 LF N BULLET RAIL, SINGLE RAIL
0515  4  2 6 $37.57 $286,373.39 7,622.000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 4 $740.03 $54,762.52 74.000 EA N BOLLARDS
0520  1  7 29 $12.83 $2,123,505.98 165,497.000 LF N CONCRETE CURB & GUTTER, TYPE E
0520  1 10 72 $18.85 $4,492,152.62 238,326.000 LF N CONCRETE CURB & GUTTER, TYPE F
0520  1 11 1 $18.00 $216.00 12.000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520  1 12 3 $18.29 $6,458.00 353.000 LF N CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520  2  1 4 $32.36 $12,815.00 396.000 LF N CONCRETE CURB, TYPE A
0520  2  2 11 $19.25 $50,193.64 2,607.000 LF N CONCRETE CURB, TYPE B
0520  2  4 25 $27.16 $291,181.15 10,720.000 LF N CONCRETE CURB, TYPE D
0520  2  8 6 $23.02 $94,259.76 4,094.000 LF N CONCRETE CURB, TYPE RA
0520  3 5 $30.14 $19,527.93 648.000 LF N VALLEY GUTTER- CONCRETE
0520  5 11 10 $41.70 $555,887.03 13,331.000 LF N TRAF SEP CONC-TYPE I, 4' WIDE
0520  5 12 5 $33.40 $41,551.92 1,244.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE
0520  5 21 1 $86.00 $516.00 6.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE
0520  5 22 1 $77.47 $16,733.52 216.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE
0520  5 41 9 $52.67 $136,669.47 2,595.000 LF N TRAF SEP CONC-TYPE IV, 4' WIDE
0520  5 42 1 $109.66 $2,851.16 26.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE
0520  5 46 1 $57.20 $13,098.80 229.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE
0520  5 51 1 $51.12 $71,721.36 1,403.000 LF N TRAF SEP CONC, TYPE V, 4' WIDE
0520  6 12 $21.23 $173,692.13 8,180.000 LF N SHOULDER GUTTER- CONCRETE
0520  7  2 1 $53.91 $16,388.64 304.000 LF N GRANITE CURB, RESET
0520 70 23 $75.13 $477,870.26 6,361.000 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521  1 4 $116.13 $679,374.50 5,850.000 LF N MEDIAN CONC BARRIER WALL
0521  5  1 8 $93.25 $1,563,008.68 16,761.000 LF N CONC TRAF RAIL- BRG, 32" F-SHAPE
0521  5  4 1 $80.00 $22,560.00 282.000 LF N CONC TRAF RAIL- BRG, 32" VERT FACE
0521  5  7 1 $250.00 $171,000.00 684.000 LF N CONC TRAF RAIL, BRG, CORRAL W/O CURB
0521  5 13 3 $121.88 $204,030.00 1,674.000 LF N CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521  5 30 1 $257.75 $270,637.50 1,050.000 LF N CONC TRAF RAIL-BRG, 54" F 22966435201
0521  6 11 2 $64.89 $165,338.84 2,548.000 LF N CONC PARAPET, PED/BIKE, 27"
0521  6 31 2 $189.70 $205,250.00 1,082.000 LF N CONC PARAPET, RETAINING WALL SYS, 27"
0521  8  1 2 $138.30 $3,808,704.00 27,540.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521  8  2 1 $199.00 $102,286.00 514.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521  8  4 1 $166.00 $346,608.00 2,088.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
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0521  8 22 1 $318.00 $920,610.00 2,895.000 LF N CONC TRAF RL BAR,JCT SLAB,42"F SH 229664
0521 72  3 5 $213.72 $500,095.04 2,340.000 LF N SHLDR CONC BARRIER, RIGID-SHLDR
0521 72  4 1 $278.00 $31,970.00 115.000 LF N SHLDR CONC BARRIER, RIGID RETAIN
0521 72  5 6 $196.58 $385,095.50 1,959.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10 1 $190.00 $118,180.00 622.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11 5 $452.40 $538,358.74 1,190.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0522  1 70 $37.20 $6,227,463.40 167,415.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522  2 77 $57.60 $4,051,296.32 70,333.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522  3 2 $63.89 $7,220.00 113.000 SY N BUS BOARDING PAD- CONCRETE
0522  4 7 $93.51 $38,058.25 407.000 SY N BUS SHELTER PAD- CONCRETE
0523  1 3 $87.52 $237,010.00 2,708.000 SY N PATTERNED PAVEMENT, VEHICULAR AREAS
0523  1  3 8 $38.66 $344,958.84 8,923.000 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523  2 3 $41.15 $202,867.48 4,930.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524  1  1 5 $37.99 $195,212.80 5,139.000 SY N CONCRETE DITCH PAVT, NR, 3"
0524  1  2 13 $76.29 $244,289.68 3,202.000 SY N CONCRETE DITCH PAVT, NR, 4"
0524  1  4 3 $54.76 $422,191.86 7,710.000 SY N CONCRETE DITCH PAVT, NR, 6"
0524  1 19 1 $115.87 $6,836.33 59.000 SY N CONC DITCH PAVT, 3", REINFORCED
0524  1 29 7 $71.48 $213,078.15 2,981.000 SY N CONC DITCH PAVT, 4", REINFORCED
0524  1 49 1 $925.00 $7,400.00 8.000 SY N CONC DITCH PAVT, 6", REINFORCED
0524  2  2 8 $57.91 $315,952.95 5,456.000 SY N CONC SLOPE PAVT, NR, 4"
0526  1  1 2 $81.14 $84,469.32 1,041.000 SY N PAVERS, ARCHITECTURAL, ROADWAY
0526  1  2 4 $87.56 $41,414.85 473.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK
0526  1100 1 $350.00 $42,700.00 122.000 SY N PAVERS, ARCHITECTURAL, CONC BASE 4361611
0527  2 74 $28.17 $958,434.11 34,024.000 SF N DETECTABLE WARNINGS
0530  1 7 $510.09 $131,807.93 258.400 CY N RIPRAP, SAND-CEMENT
0530  3  3 15 $98.26 $2,761,154.78 28,101.400 TN N RIPRAP- RUBBLE, BANK AND SHORE
0530  3  4 16 $103.56 $730,881.37 7,057.300 TN N RIPRAP, RUBBLE, F&I, DITCH LINING
0530  3  8 2 $141.33 $2,120.00 15.000 CY N RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530  4  6 1 $518.34 $14,513.52 28.000 SY N ARTICULATING CONC BLOCK REVET SYS, 6"
0530  5  1 1 $100.00 $1,076,100.00 10,761.000 SY N GABION, <1'
0530  5101 1 $370.00 $162,430.00 439.000 CY N GABION BASKET, 42292945201
0530 74 20 $103.33 $1,671,036.91 16,172.400 TN N BEDDING STONE
0534 72101 2 $30.03 $2,126,756.50 70,825.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73 1 $28.00 $9,856.00 352.000 SF N PERIMETER WALL
0536  1  0 6 $20.60 $25,070.95 1,217.000 LF N GUARDRAIL- ROADWAY, GEN/LS TL-2
0536  1  1 37 $18.67 $2,356,962.04 126,262.000 LF N GUARDRAIL- ROADWAY, GEN TL-3
0536  1  3 9 $21.90 $573,683.69 26,190.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE
0536  1 11 6 $34.59 $195,314.16 5,647.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536  5  1 4 $6.54 $160,194.15 24,483.000 LF N RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536  6 11 $14.47 $458,203.86 31,670.000 LF N PIPE RAIL FOR GUARDRAIL
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0536  7  1 1 $111.58 $22,762.32 204.000 EA N SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536  7  2 4 $210.03 $43,265.56 206.000 EA N SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536  7  3 13 $278.17 $96,525.42 347.000 EA N SPECIAL GUARDRAIL POST- ENCASED POST SM
0536  8 11 17 $2,783.45 $172,574.05 62.000 EA N APPR TRANS TO RIGID BARR CONNECT, F&I
0536  8 12 2 $2,366.67 $14,200.00 6.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536  8 13 15 $2,296.52 $261,802.83 114.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73 41 $2.64 $216,598.38 82,130.000 LF N GUARDRAIL REMOVAL
0536 85 22 28 $2,363.89 $312,033.75 132.000 EA N GUARDRAIL END TREA- FLARED APP TERM
0536 85 24 21 $2,832.79 $243,619.63 86.000 EA N GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25 26 $887.30 $120,672.52 136.000 EA N GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26 7 $2,435.27 $24,352.70 10.000 EA N GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27 3 $1,920.12 $7,680.47 4.000 EA N GUARDRAIL END TREAT- DOUB FACE APPR TER
0538  1 5 $4.48 $72,278.17 16,131.000 LF N GUARDRAIL RESET
0542 70 3 $82.44 $3,380.00 41.000 EA N BUMPER GUARDS, CONCRETE
0544 75  1 10 $18,219.39 $309,729.60 17.000 EA N CRASH CUSHION
0546 71 3 $1,474.00 $23,584.00 16.000 PS N RUMBLE STRIPS
0546 72 52 1 $9,191.17 $9,999.99 1.088 GM N RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53 7 $1,589.63 $158,681.73 99.823 GM N RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55 8 $831.30 $196,664.53 236.575 GM N RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0546 72 57 1 $1,289.21 $5,729.25 4.444 GM N RUMBLE STRIPS, GROUND-IN, 8" CENTER LINE
0548 12 5 $21.46 $16,031,430.88 747,017.000 SF N RET WALL SYSTEM, PERM, EX BARRIER
0548 13 2 $13.98 $321,196.80 22,976.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110 2 $8.36 $32,632.00 3,904.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120 1 $11.00 $12,023.00 1,093.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10149 1 $17.38 $49,480.86 2,847.000 LF N FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210 1 $15.00 $11,100.00 740.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218 1 $27.00 $29,079.00 1,077.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220 8 $14.89 $297,912.65 20,014.000 LF N FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221 3 $21.67 $129,254.50 5,966.000 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222 5 $21.05 $633,394.08 30,093.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228 2 $16.65 $10,524.80 632.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238 1 $16.00 $3,296.00 206.000 LF N FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10250 1 $23.76 $64,270.80 2,705.000 LF N FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256 1 $29.89 $658,805.49 22,041.000 LF N FENCING, TYPE B, 8-10.0', VIN BARB
0550 10344 1 $135.00 $102,060.00 756.000 LF N FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10420 2 $30.95 $6,129.00 198.000 LF N FENCING, WOOD, 5.1-6.0'
0550 10620 1 $100.00 $1,600.00 16.000 LF N FENCING, VINYL, 5.1-6.0'
0550 60112 1 $2,649.37 $2,649.37 1.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60125 1 $1,300.00 $2,600.00 2.000 EA N FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211 3 $1,268.02 $55,792.96 44.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
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0550 60212 4 $1,578.48 $42,618.97 27.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60222 1 $2,400.00 $7,200.00 3.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60224 1 $1,500.00 $4,500.00 3.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225 2 $2,140.27 $6,420.80 3.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60237 1 $3,949.00 $3,949.00 1.000 EA N FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400 2 $2,303.87 $6,911.60 3.000 EA N FENCE GATE, RESET EXISTING
0561  1 4 $1,495.93 $10,016,601.06 6,695.900 TN N COATING EXISTING STRUCTURAL STEEL
0561  2 2 $117.92 $215,439.00 1,827.000 SF N COATING EXISTING STRUCTURAL STEEL
0563  4 2 $.45 $210,322.89 466,333.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570  1  1 18 $.60 $797,077.72 1,325,892.000 SY N PERFORMANCE TURF
0570  1  2 102 $2.54 $7,221,519.54 2,837,558.000 SY N PERFORMANCE TURF, SOD
0571  1 11 4 $4.53 $89,214.00 19,690.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1
0571  1 12 1 $6.25 $108,775.00 17,404.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2
0571  1 13 3 $8.60 $252,895.00 29,409.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3
0580  1  1 3 $24,555.33 $73,666.00 3.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS
0580  1  2 5 $25,616.67 $153,700.00 6.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS
0580  2  1 2 $1,009.09 $22,200.00 22.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14'
0580  2  2 4 $6,906.52 $317,700.00 46.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580  2  4 1 $1,500.00 $12,000.00 8.000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580  2  5 3 $2,507.69 $32,600.00 13.000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0580  2  7 1 $500.00 $5,500.00 11.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580  2  8 3 $628.39 $58,440.00 93.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590  1 1 $7,500.00 $7,500.00 1.000 EA N LANDSCAPE IRRIGATION SYSTEM
0590 70 2 $17,760.00 $35,520.00 2.000 LS N IRRIGATION SYSTEM
0590 70  1 3 $15,000.00 $45,000.00 3.000 LS N IRRIGATION SYSTEM REPAIRS
0591  1 34 1 $12.80 $14,835.20 1,159.000 LF N IRRIGATION SLEEVE, 6" DIAM,22966445201
0591  1 55 1 $12.80 $17,894.40 1,398.000 LF N IRRIGATION SLEEVE, 6" DIAM, 22966435201
0591  1 59 1 $7.83 $10,946.34 1,398.000 LF N IRRIGATION SLEEVE, 2" DIAM, 22966435201
0591  1 60 1 $7.83 $9,074.97 1,159.000 LF N IRRIGATION SLEEVE, 2" DIAM, 22966445201
0630  2 11 63 $7.85 $2,061,640.48 262,778.000 LF N CONDUIT, F& I, OPEN TRENCH
0630  2 12 68 $19.23 $3,633,717.09 188,979.000 LF N CONDUIT, F& I, DIRECTIONAL BORE
0630  2 14 10 $22.22 $65,882.20 2,965.000 LF N CONDUIT, F& I, ABOVEGROUND
0630  2 15 3 $17.74 $670,235.80 37,780.000 LF N CONDUIT, F& I, BRIDGE MOUNT
0630  2 24 1 $40.55 $4,866.00 120.000 LF N CONDUIT, F&I, JACK & BORE 43472215201
0632  7  1 40 $4,274.05 $427,404.58 100.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632  7  2 18 $3.70 $100,953.83 27,311.000 LF N SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632  7  4 1 $850.00 $850.00 1.000 PI N SIGNAL CABLE, ADJUST
0632  7  6 23 $748.37 $36,670.29 49.000 PI N SIGNAL CABLE, REMOVE- INTERSECTION
0632  7  7 1 $1.00 $450.00 450.000 LF N SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633  1111 1 $2.60 $18,132.40 6,974.000 LF N FIBER OPTIC CABLE, F&I, OVH,2-12
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0633  1112 1 $2.76 $90,547.32 32,807.000 LF N FIBER OPTIC CABLE, F&I,OVH,13-48
0633  1121 11 $2.83 $68,459.79 24,226.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12
0633  1122 7 $2.46 $290,487.80 117,907.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48
0633  1123 5 $2.94 $277,081.42 94,139.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96
0633  1124 1 $3.45 $60,513.00 17,540.000 LF N FIBER OPTIC CABLE, F&I, UG,97-144
0633  1420 2 $8.43 $18,363.60 2,178.000 LF N FIBER OPTIC CABLE, REL, UG
0633  1620 7 $.54 $35,037.26 64,294.000 LF N FIBER OPTIC CABLE, REM, UG
0633  2 31 10 $42.76 $110,331.12 2,580.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633  2 32 9 $77.42 $78,969.18 1,020.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM
0633  3 11 10 $861.55 $81,847.32 95.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 12 8 $60.57 $8,419.56 139.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY
0633  3 13 3 $64.04 $16,969.72 265.000 EA N FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633  3 14 6 $157.83 $10,574.62 67.000 EA N FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633  3 15 5 $2,638.03 $139,815.63 53.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633  3 16 7 $1,740.88 $92,266.72 53.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633  3 17 1 $118.00 $1,534.00 13.000 EA N FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633  3 51 2 $491.00 $1,473.00 3.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 52 1 $35.00 $560.00 16.000 EA N FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633  4  1 1 $1.99 $995.00 500.000 LF N SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633  4  6 4 $.31 $1,929.55 6,185.000 LF N SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633  8  1 6 $5.57 $10,708.01 1,921.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0634  4152 2 $2,491.67 $7,475.00 3.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634  4153 7 $4,282.75 $81,372.33 19.000 PI N SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634  4600 5 $547.16 $3,830.11 7.000 PI N SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634  4700 1 $1,150.00 $1,150.00 1.000 PI N SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634  5  1 2 $50.66 $4,761.76 94.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL
0635  2 11 72 $628.93 $2,603,753.01 4,140.000 EA N PULL & SPLICE BOX, F&I, 13" x 24"
0635  2 12 18 $1,181.00 $377,920.22 320.000 EA N PULL & SPLICE BOX, F&I, 24" X 36"
0635  2 13 9 $2,967.85 $344,270.68 116.000 EA N PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635  3 11 4 $459.97 $8,279.39 18.000 EA N JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635  3 12 5 $790.44 $113,823.82 144.000 EA N JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639  1112 10 $2,268.05 $97,526.16 43.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639  1121 2 $4,250.00 $17,000.00 4.000 AS N ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639  1122 23 $2,113.00 $164,813.77 78.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639  1123 4 $1,839.56 $12,876.90 7.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639  1410 2 $1,244.60 $3,733.80 3.000 AS N ELECTRICAL POWER SRV,REL OHD,
0639  1610 3 $520.97 $3,646.79 7.000 AS N ELECTRICAL POWER SRV,REM OHD
0639  1620 6 $976.42 $8,787.74 9.000 AS N ELECTRICAL POWER SRV,REM UND
0639  2  1 28 $9.27 $672,576.61 72,546.000 LF N ELECTRICAL SERVICE WIRE, F&I
0639  2  6 8 $.30 $1,449.52 4,774.000 LF N ELECTRICAL SERVICE WIRE, REMOVE
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0639  3 11 11 $581.65 $24,429.44 42.000 EA N ELEC SERV DISCON, F&I, POLE MNT
0639  3 12 1 $3,164.64 $15,823.20 5.000 EA N ELEC SERV DISCON, F&I, CABINET
0639  3 60 6 $314.27 $2,199.90 7.000 EA N ELEC SERV DISCON, REMOVE
0639  6  1 6 $865.75 $26,838.10 31.000 EA N ELECTRICAL POWER SERVICE- TRANSF, F&I
0639  6  2 2 $2,739.49 $8,218.48 3.000 EA N ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641  2 11 4 $1,170.89 $10,538.00 9.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641  2 12 23 $1,530.97 $163,813.37 107.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE
0641  2 13 1 $1,650.00 $3,300.00 2.000 EA N PREST CNC POLE,F&I,TYP P-III
0641  2 15 1 $9,200.00 $18,400.00 2.000 EA N PREST CNC POLE,F&I,TYP P-V
0641  2 17 1 $6,176.54 $148,236.96 24.000 EA N PREST CNC POLE,F&I,TYP P-VII
0641  2 18 4 $10,138.34 $364,980.36 36.000 EA N PREST CNC POLE,F&I,TYP P-VIII
0641  2 60 11 $740.58 $43,693.94 59.000 EA N PREST CNC POLE, REMOVE
0641  2 70 4 $1,574.37 $50,379.80 32.000 EA N PREST CNC POLE, REMOVE SHALLOW
0641  2 80 4 $3,146.65 $75,519.56 24.000 EA N PREST CNC POLE, REMOVE COMPLETE
0641  3163 1 $16,698.40 $100,190.40 6.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3186 1 $23,520.00 $94,080.00 4.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3263 1 $14,197.00 $14,197.00 1.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0646  1 11 44 $1,154.67 $602,738.72 522.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL
0646  1 12 16 $952.49 $73,341.55 77.000 EA N ALUMINUM SIGNALS POLE, PED DETECT POST
0646  1 40 5 $945.98 $8,513.80 9.000 EA N ALUMINUM SIGNALS POLE, RELOCATE
0646  1 60 34 $224.04 $35,173.90 157.000 EA N ALUMINUM SIGNALS POLE, REMOVE
0646  2120 1 $1,900.00 $1,900.00 1.000 EA N ALUMINUM POLE- INDEX 17900, F&I, 20'
0646  2600 1 $480.00 $480.00 1.000 EA N ALUMINUM POLE- INDEX 17900, REMOVE
0649  1 17 1 $7,000.00 $7,000.00 1.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  X
0649  1 63 1 $900.00 $900.00 1.000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649  1 65 1 $5,800.00 $17,400.00 3.000 EA N STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649  1102 1 $42,300.00 $169,200.00 4.000 EA N STEEL STRAIN POLE, F&I, CUST 43088615201
0649  2150 1 $18,264.11 $273,961.65 15.000 EA N STEEL CCTV POLE, F&I W/ LOW, 50'
0649 11  1 1 $198,113.00 $198,113.00 1.000 EA N STEEL MONOTUBE ASSY, F&I, 150' 434339-1
0649 21  3 7 $30,518.95 $579,860.00 19.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21  6 11 $35,452.90 $815,416.77 23.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21  7 1 $40,000.00 $40,000.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 10 14 $39,419.02 $1,182,570.49 30.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 13 2 $55,247.48 $110,494.95 2.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 15 9 $49,387.23 $543,259.50 11.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18 2 $60,706.50 $121,413.00 2.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
0649 21 19 1 $62,730.00 $62,730.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20 1 $47,902.55 $47,902.55 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21 7 $51,498.83 $463,489.50 9.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 24 1 $49,989.03 $49,989.03 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
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0649 21101 1 $60,000.00 $60,000.00 1.000 EA N STEEL MAST ARM, TROMB 55 43472215201
0649 21102 1 $46,247.82 $46,247.82 1.000 EA N STEEL MAST ARM, 69' S, 229664-3
0649 21103 1 $45,220.09 $45,220.09 1.000 EA N STEEL MAST ARM, 65' S, 229664-3
0649 26  3 14 $2,893.31 $162,025.22 56.000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0649 26  5 5 $7,654.30 $76,543.00 10.000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0650  1 11 1 $810.00 $3,240.00 4.000 AS N VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650  1 13 1 $699.00 $2,796.00 4.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650  1 14 29 $990.32 $528,831.22 534.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650  1 15 2 $1,908.25 $7,633.00 4.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650  1 16 11 $1,189.29 $42,814.28 36.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650  1 18 11 $1,217.99 $31,667.78 26.000 AS N VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650  1 19 11 $1,398.84 $83,930.20 60.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650  1 24 1 $999.00 $8,991.00 9.000 AS N VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650  1 26 1 $1,300.00 $5,200.00 4.000 AS N VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650  1 34 1 $798.38 $4,790.28 6.000 AS N VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650  1 38 1 $1,250.00 $1,250.00 1.000 AS N VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650  1 44 1 $3,315.00 $13,260.00 4.000 AS N VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650  1 46 1 $4,764.96 $4,764.96 1.000 AS N VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650  1 48 1 $5,666.42 $5,666.42 1.000 AS N VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650  1 60 8 $56.92 $6,546.05 115.000 AS N VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650  1 70 6 $588.52 $15,890.12 27.000 AS N VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650  2102 4 $393.45 $13,377.28 34.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653  1 11 45 $680.89 $358,829.70 527.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653  1 12 31 $1,119.96 $147,834.30 132.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653  1 40 4 $361.41 $3,252.70 9.000 AS N PEDESTRIAN SIGNAL, RELOCATE
0653  1 60 28 $65.58 $16,328.44 249.000 AS N PEDESTRIAN SIGNAL, REMOVE
0654  2 21 3 $6,727.66 $134,553.12 20.000 AS N RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654  2 22 3 $8,365.17 $133,842.72 16.000 AS N RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654  3 10 2 $1,075.58 $21,511.52 20.000 AS N PEDESTRIAN HYBRID BEACON, F&I, COMP
0660  1101 2 $180.00 $3,060.05 17.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660  1102 1 $255.00 $1,020.00 4.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660  1103 1 $188.00 $564.00 3.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660  1106 1 $327.09 $327.09 1.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660  1109 10 $175.00 $24,325.26 139.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660  1110 10 $268.38 $33,010.99 123.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660  1111 1 $280.00 $2,240.00 8.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660  1600 4 $19.32 $444.40 23.000 EA N LOOP DETECTOR INDUCTIVE, REMOVE
0660  2101 12 $772.17 $132,813.90 172.000 AS N LOOP ASSEMBLY- F&I, TYPE A
0660  2102 22 $735.99 $290,716.46 395.000 AS N LOOP ASSEMBLY, F&I, TYPE B
0660  2103 1 $600.00 $11,400.00 19.000 AS N LOOP ASSEMBLY, F&I, TYPE C
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0660  2106 24 $935.12 $513,378.62 549.000 AS N LOOP ASSEMBLY, F&I, TYPE F
0660  3 11 5 $1,559.38 $45,221.88 29.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660  3 12 5 $5,731.02 $275,089.05 48.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660  4 11 17 $5,695.34 $467,018.21 82.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 12 18 $4,118.18 $494,181.61 120.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 41 1 $1,570.00 $1,570.00 1.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 42 2 $849.00 $6,792.00 8.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 51 1 $913.00 $1,826.00 2.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 52 1 $913.00 $1,826.00 2.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 60 1 $350.00 $2,450.00 7.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660  5 60 1 $501.37 $501.37 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660  6121 1 $2,750.00 $2,750.00 1.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660  6122 1 $6,380.00 $6,380.00 1.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660  6421 2 $737.50 $1,475.00 2.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0660  6422 1 $1,100.00 $1,100.00 1.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0663  1111 2 $4,319.66 $17,278.62 4.000 EA N SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663  1112 2 $1,222.03 $15,886.34 13.000 EA N SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663  1121 1 $7,905.00 $15,810.00 2.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663  1400 1 $2,445.00 $2,445.00 1.000 EA N SIGNAL PRIO & PREEMP, RELOCATE
0665  1 11 43 $239.87 $178,940.00 746.000 EA N PEDESTRIAN DETECTOR, F&I, STANDARD
0665  1 12 5 $1,308.44 $100,750.00 77.000 EA N PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665  1 40 2 $371.67 $1,115.00 3.000 EA N PEDESTRIAN DETECTOR, RELOCATE
0665  1 60 26 $43.35 $13,264.40 306.000 EA N PEDESTRIAN DETECTOR, REMOVE
0670  5110 8 $26,128.09 $705,458.47 27.000 AS N TRAF CNTL ASSEM, F&I, NEMA
0670  5111 4 $30,533.31 $244,266.46 8.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670  5112 3 $28,910.00 $144,550.00 5.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670  5120 8 $26,242.88 $419,886.08 16.000 AS N TRAF CNTL ASSEM, F&I, 170
0670  5121 1 $28,344.50 $28,344.50 1.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670  5151 1 $27,000.00 $27,000.00 1.000 AS N TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670  5400 36 $1,787.63 $185,913.23 104.000 AS N TRAF CNTL ASSEM, MODIFY
0670  5500 2 $3,455.00 $6,910.00 2.000 AS N TRAF CNTL ASSEM, RELOCATE
0670  5600 19 $644.67 $30,299.47 47.000 AS N TRAF CNTL ASSEM, REMOVE
0671  2 11 1 $3,629.92 $3,629.92 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA
0671  2 40 1 $587.00 $1,761.00 3.000 EA N TRAFFIC CONTROLLER, MODIFY
0671  2 50 1 $1,855.00 $1,855.00 1.000 EA N TRAFFIC CONTROLLER, RELOCATE
0671  2 60 1 $501.37 $501.37 1.000 EA N TRAFFIC CONTROLLER, REMOVE
0676  1116 1 $20,413.00 $20,413.00 1.000 EA N TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676  1131 1 $3,250.00 $6,500.00 2.000 EA N TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676  1600 1 $855.00 $855.00 1.000 EA N TRAFFIC SIGNAL CONTR CAB, REMOVE
0676  2112 1 $9,000.00 $45,000.00 5.000 EA N ITS CABINET- F&I, POLE, 336S
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0676  2122 2 $8,685.00 $182,384.98 21.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2131 1 $8,500.00 $8,500.00 1.000 EA N ITS CABINET- F&I, BASE, 336
0676  2143 3 $11,482.47 $80,377.32 7.000 EA N ITS CABINET- F&I, BASE, 334
0676  2144 1 $13,413.00 $13,413.00 1.000 EA N ITS CABINET- F&I, BASE, 340
0676  2500 1 $3,500.00 $3,500.00 1.000 EA N ITS CABINET- ADJUST/MODIFY
0676  2600 1 $855.00 $855.00 1.000 EA N ITS CABINET- REMOVE
0676  3 10 1 $726.51 $15,256.71 21.000 EA N SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678  1102 1 $1,986.43 $1,986.43 1.000 EA N CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678  1104 1 $78.00 $156.00 2.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH
0680  1112 1 $32,615.00 $65,230.00 2.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680  1113 1 $15,400.00 $30,800.00 2.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0682  1113 4 $5,310.95 $159,328.36 30.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRESS
0682  1132 1 $7,150.00 $7,150.00 1.000 EA N ITS CCTV  CAMERA, F&I, DOME, IP STD DEF
0682  1133 2 $7,371.43 $51,600.00 7.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-NP.
0682  1400 3 $1,611.33 $4,834.00 3.000 EA N ITS CCTV  CAMERA, RELOCATE
0682  1600 3 $427.50 $2,565.00 6.000 EA N ITS CCTV  CAMERA,  REM0VE & DISPOSAL
0684  1  1 9 $2,654.90 $180,533.36 68.000 EA N MANAGED FIELD ETHERNET SWITCH, F&I
0684  1  4 2 $521.93 $1,043.86 2.000 EA N MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684  2  1 3 $1,114.62 $23,406.95 21.000 EA N DEVICE SERVER, F&I
0684  3 41 1 $155.00 $310.00 2.000 EA N DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684  5  1 3 $966.50 $9,665.00 10.000 EA N MEDIA CONVERTER, FURNISH & INSTALL
0685  1 11 7 $3,479.07 $118,288.51 34.000 EA N UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685  1 12 1 $7,000.00 $21,000.00 3.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 13 5 $6,939.77 $55,518.12 8.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 60 1 $501.37 $501.37 1.000 EA N UPS, REMOVE- POLE/CABINET REMAINS
0695  1  1 21 $1,356.43 $280,781.90 207.000 EA N TMS VEH SNSR-NON-WEIGHT, F&I,
0695  5  1 1 $2,499.86 $2,499.86 1.000 EA N TMS VEH SOLAR POWER UNIT, F&I,
0695  6 12 21 $1,293.83 $267,822.80 207.000 EA N TMS IND LOOP ASSEMBLY
0695  7131 2 $3,976.67 $11,930.00 3.000 EA N TMS CABINET, F&I , TYP 3 BASE MOUNT
0695  7132 7 $3,759.20 $67,665.57 18.000 EA N TMS CABINET, F&I , TYP 3 PEDESTAL
0695  7141 8 $4,376.48 $52,517.71 12.000 EA N TMS CABINET, F&I , TYP 4 BASE
0695  7600 7 $396.49 $4,361.36 11.000 EA N TMS CABINET, REMOVE
0695  8 11 1 $2,758.03 $2,758.03 1.000 EA N TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700  1 11 89 $359.07 $1,239,519.39 3,452.000 AS N SINGLE POST SIGN, F&I GM, <12 SF
0700  1 12 62 $1,259.15 $1,216,336.17 966.000 AS N SINGLE POST SIGN, F&I GM, 12-20 SF
0700  1 13 36 $1,580.59 $380,921.14 241.000 AS N SINGLE POST SIGN, F&I GM, 21-30 SF
0700  1 14 5 $1,995.16 $29,927.40 15.000 AS N SINGLE POST SIGN, F&I GM, 31+ SF
0700  1 21 5 $1,410.15 $45,124.78 32.000 AS N SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700  1 22 1 $2,899.00 $23,192.00 8.000 AS N SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700  1 31 6 $1,861.67 $57,711.82 31.000 AS N SINGLE POST SIGN, F&I BRG MNT, <12 SF
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0700  1 32 1 $2,250.00 $4,500.00 2.000 AS N SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700  1 40 1 $110.00 $220.00 2.000 AS N SINGLE POST SIGN, INSTALL
0700  1 50 62 $247.70 $101,804.19 411.000 AS N SINGLE POST SIGN, RELOCATE
0700  1 60 89 $34.14 $104,119.14 3,050.000 AS N SINGLE POST SIGN, REMOVE
0700  1 80 1 $170.00 $170.00 1.000 AS N SINGLE POST SIGN, REPAIR
0700  1 87 1 $225.00 $450.00 2.000 AS N SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700  2 11 2 $1,650.00 $3,300.00 2.000 AS N MULTI- POST SIGN, F&I GM, <12 SF
0700  2 12 8 $3,291.57 $46,082.02 14.000 AS N MULTI- POST SIGN, F&I GM, 12-20 SF
0700  2 13 10 $3,830.52 $99,593.52 26.000 AS N MULTI- POST SIGN, F&I GM, 21-30 SF
0700  2 14 18 $4,861.33 $354,877.01 73.000 AS N MULTI- POST SIGN, F&I GM, 31-50 SF
0700  2 15 13 $5,948.70 $345,024.37 58.000 AS N MULTI- POST SIGN, F&I GM, 51-100 SF
0700  2 16 5 $9,461.59 $217,616.66 23.000 AS N MULTI- POST SIGN, F&I GM, 101-200 SF
0700  2 17 1 $13,405.40 $67,027.00 5.000 AS N MULTI- POST SIGN, F&I GM, 201-300 SF
0700  2 50 8 $2,384.62 $28,615.45 12.000 AS N MULTI- POST SIGN, RELOCATE
0700  2 60 28 $557.78 $87,013.33 156.000 AS N MULTI- POST SIGN, REMOVE
0700  3101 23 $180.69 $30,898.75 171.000 EA N SIGN PANEL, F&I GM, UP TO 12 SF
0700  3102 2 $506.44 $6,583.68 13.000 EA N SIGN PANEL, F&I GM, 12-20 SF
0700  3103 1 $1,200.00 $1,200.00 1.000 EA N SIGN PANEL, F&I GM, 21-30 SF
0700  3104 2 $1,533.33 $4,600.00 3.000 EA N SIGN PANEL, F&I GM, 31-50 SF
0700  3201 24 $540.07 $59,947.52 111.000 EA N SIGN PANEL, F&I OM, UP TO 12 SF
0700  3202 5 $793.91 $14,290.46 18.000 EA N SIGN PANEL, F&I OM, 12-20 SF
0700  3203 4 $1,036.31 $20,726.20 20.000 EA N SIGN PANEL, F&I OM, 21-30 SF
0700  3204 4 $2,151.25 $17,210.00 8.000 EA N SIGN PANEL, F&I OM, 31-50 SF
0700  3205 6 $2,790.14 $78,124.01 28.000 EA N SIGN PANEL, F&I OM, 51-100 SF
0700  3206 6 $4,616.04 $156,945.48 34.000 EA N SIGN PANEL, F&I OM, 101-200 SF
0700  3207 5 $6,837.55 $252,989.50 37.000 EA N SIGN PANEL, F&I OM, 201-300 SF
0700  3208 3 $9,144.22 $73,153.76 8.000 EA N SIGN PANEL, F&I OM, 301-400 SF
0700  3209 1 $8,685.55 $26,056.65 3.000 EA N SIGN PANEL, F&I OM, 401-500 SF
0700  3210 1 $11,045.09 $66,270.54 6.000 EA N SIGN PANEL, F&I OM, 501-600 SF
0700  3401 2 $147.66 $442.99 3.000 EA N SIGN PANEL, INSTALL, UP TO 12 SF
0700  3501 17 $119.13 $24,065.04 202.000 EA N SIGN PANEL, RELOCATE, UP TO 12 SF
0700  3502 4 $307.94 $2,155.58 7.000 EA N SIGN PANEL, RELOCATE, 12-20 SF
0700  3506 1 $1,115.29 $1,115.29 1.000 EA N SIGN PANEL, RELOCATE, 101-200 SF
0700  3601 36 $47.20 $11,517.11 244.000 EA N SIGN PANEL, REMOVE, UP TO 12 SF
0700  3602 4 $200.25 $1,602.00 8.000 EA N SIGN PANEL, REMOVE, 12-20 SF
0700  3603 2 $277.00 $1,385.00 5.000 EA N SIGN PANEL, REMOVE, 21-30 SF
0700  3604 3 $248.75 $995.00 4.000 EA N SIGN PANEL, REMOVE, 31-50 SF
0700  3606 3 $397.13 $23,033.28 58.000 EA N SIGN PANEL, REMOVE, 101-200 SF
0700  3607 2 $647.64 $1,295.28 2.000 EA N SIGN PANEL, REMOVE, 201-300 SF
0700  3608 1 $568.44 $6,252.84 11.000 EA N SIGN PANEL, REMOVE, 301-400 SF
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0700  3625 3 $682.63 $11,604.73 17.000 EA N SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700  3626 4 $1,006.74 $12,080.82 12.000 EA N SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700  3627 2 $1,026.85 $3,080.56 3.000 EA N SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700  4112 3 $48,745.08 $341,215.53 7.000 EA N OH STATIC SIGN STR, F&I, C 21-30 FT
0700  4113 3 $56,676.15 $736,790.00 13.000 EA N OH STATIC SIGN STR, F&I, C 31-40 FT
0700  4114 5 $80,172.83 $481,037.00 6.000 EA N OH STATIC SIGN STR, F&I, C 41-50 FT
0700  4125 3 $110,258.66 $330,775.99 3.000 EA N OH STATIC SIGN STR, F&I, S 51-100 FT
0700  4126 4 $167,286.83 $1,672,868.28 10.000 EA N OH STATIC SIGN STR, F&I, S 101-150 FT
0700  4127 1 $260,000.00 $260,000.00 1.000 EA N OH STATIC SIGN STR, F&I, S 151-200 FT
0700  4140 1 $12,200.00 $12,200.00 1.000 EA N OH STATIC SIGN STR, F&I, O BR MOUNT
0700  4610 6 $4,662.89 $111,909.37 24.000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700  4620 2 $9,344.54 $84,100.90 9.000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700  4640 4 $1,725.00 $13,800.00 8.000 EA N OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700  5 21 13 $2,967.20 $180,998.99 61.000 EA N INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700  5 22 17 $3,473.73 $430,742.19 124.000 EA N INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700  5 50 5 $1,005.38 $8,043.05 8.000 EA N INTERNAL ILLUM SIGN, RELOCATE
0700  5 60 3 $104.46 $1,775.81 17.000 EA N INTERNAL ILLUM SIGN, REMOVE
0700  6 60 1 $4,281.00 $4,281.00 1.000 AS N HIGHLIGHTED SIGN, REMOVE
0700  7132 1 $34,767.15 $451,972.95 13.000 EA N EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700  7500 1 $1,643.71 $3,287.42 2.000 EA N EMBED DYNAMIC MESS SIGN, RELOCATE
0700  8134 1 $15,068.60 $783,567.20 52.000 EA N FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700  8136 2 $71,022.30 $1,065,334.43 15.000 EA N FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700  9137 3 $103,284.40 $722,990.80 7.000 EA N WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700  9600 2 $3,941.85 $11,825.56 3.000 EA N WALK-IN DYN MESS SIGN, REMOVE
0700 10115 1 $59,050.70 $767,659.10 13.000 EA N DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10123 2 $90,521.08 $271,563.25 3.000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124 2 $95,000.00 $190,000.00 2.000 EA N DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600 1 $8,850.00 $8,850.00 1.000 EA N DMS SUPPORT STRUCTURE, REMOVE
0700 11262 1 $9,971.81 $19,943.62 2.000 EA N ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321 1 $5,013.00 $5,013.00 1.000 AS N ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391 4 $6,247.42 $43,731.91 7.000 AS N ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700 1 $178.00 $178.00 1.000 AS N ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12 3 $5,741.48 $114,829.56 20.000 AS N SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21 2 $5,889.73 $17,669.20 3.000 AS N SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 50 2 $1,243.23 $4,972.91 4.000 AS N SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 1 $617.99 $2,471.96 4.000 AS N SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10 1 $85.00 $680.00 8.000 EA N RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12 8 $74.59 $3,580.54 48.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15 8 $101.00 $5,857.91 58.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101 1 $6,630.00 $11,038.95 1.665 GM N PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
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0701 18101 5 $5,195.71 $428,822.72 82.534 GM N PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201 4 $5,417.07 $96,174.62 17.754 GM N PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221 1 $2,870.00 $12,163.06 4.238 GM N PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10  1 29 $196.42 $46,551.17 237.000 EA N OBJECT MARKER, TYPE 1
0705 10  2 9 $152.66 $98,618.80 646.000 EA N OBJECT MARKER, TYPE 2
0705 10  3 8 $185.26 $9,633.54 52.000 EA N OBJECT MARKER, TYPE 3
0705 10  4 2 $135.58 $1,355.80 10.000 EA N OBJECT MARKER, TYPE 4
0705 11  1 22 $59.76 $71,355.93 1,194.000 EA N DELINEATOR, FLEXIBLE TUBULAR
0705 11  2 10 $69.36 $50,009.84 721.000 EA N DELINEATOR, NON-FLEXIBLE
0705 11  3 20 $142.94 $43,738.43 306.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED
0705 11  4 3 $104.28 $18,145.50 174.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706  3 5 $3.39 $45,660.52 13,463.000 EA N RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101 76 $919.64 $893,104.88 971.142 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"
0710 11102 37 $1,492.49 $32,655.69 21.880 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,8"
0710 11103 9 $1,796.17 $36,428.06 20.281 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,12"
0710 11123 39 $.65 $78,409.15 120,524.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
0710 11124 35 $.90 $38,697.66 42,813.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"
0710 11125 65 $1.36 $85,442.70 63,038.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"
0710 11131 56 $384.48 $274,092.37 712.894 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"
0710 11133 5 $765.75 $1,343.12 1.754 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141 48 $487.74 $16,442.08 33.711 GM N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"
0710 11160 45 $46.88 $45,477.73 970.000 EA N PAINTED PAVT  MARK,STD,WHITE, MESSAGE
0710 11170 56 $26.63 $151,834.84 5,702.000 EA N PAINTED PAVT  MARK,STD,WHITE, ARROWS
0710 11180 9 $1.96 $1,055.19 538.000 LF N PAINTED PAVT  MARK,STD,WHITE,YIELD LINE
0710 11190 7 $3.63 $515.40 142.000 SF N PAINTED PAVT  MARK,STD,WHITE, ISLA NOSE
0710 11201 73 $973.69 $717,574.79 736.963 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"
0710 11202 9 $1,345.26 $14,168.24 10.532 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"
0710 11224 36 $.93 $50,888.88 54,700.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"
0710 11231 17 $442.81 $38,222.07 86.318 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
0710 11241 28 $697.33 $18,941.45 27.163 GM N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"
0710 11290 34 $2.83 $16,020.40 5,653.000 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331 2 $525.91 $562.20 1.069 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"
0710 90 92 $22,643.30 $2,603,979.50 115.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102 8 $6,233.34 $10,864.71 1.743 GM N THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103 10 $8,879.91 $97,456.98 10.975 GM N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123 57 $2.01 $273,321.67 136,108.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124 64 $2.94 $153,882.27 52,355.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125 90 $4.18 $181,094.80 43,341.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141 63 $1,709.28 $65,557.83 38.354 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143 5 $4,815.04 $2,007.87 .417 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
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0711 11160 60 $130.66 $134,842.88 1,032.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170 77 $67.73 $292,981.27 4,326.000 EA N THERMOPLASTIC, STD, WHITE, ARROW
0711 11180 11 $6.05 $5,524.04 913.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224 61 $2.87 $137,825.99 48,042.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241 47 $1,761.22 $27,061.21 15.365 GM N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421 2 $6.63 $8,395.50 1,266.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101 2 $3,989.47 $18,634.80 4.671 GM N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122 2 $1.64 $1,465.45 893.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123 2 $3.19 $5,443.00 1,704.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124 2 $4.77 $2,052.40 430.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125 1 $5.25 $1,113.00 212.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131 1 $1,040.99 $2,774.24 2.665 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141 1 $1,831.00 $587.75 .321 GM N THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160 2 $290.06 $4,931.00 17.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170 2 $76.26 $2,364.00 31.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201 3 $3,073.08 $8,189.77 2.665 GM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224 1 $4.20 $315.00 75.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241 1 $2,041.11 $36.74 .018 GM N THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123 20 $7.06 $177,902.57 25,202.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125 57 $15.08 $1,202,926.87 79,755.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141 1 $10,807.10 $335.02 .031 GM N THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160 57 $232.20 $370,121.99 1,594.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170 49 $106.32 $125,774.61 1,183.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14560 2 $1,097.28 $47,182.93 43.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570 3 $792.00 $54,648.11 69.000 EA N THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660 5 $3,391.88 $101,756.40 30.000 EA N THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101 23 $4,558.62 $1,147,477.63 251.716 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102 9 $6,372.54 $77,349.87 12.138 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131 22 $1,460.48 $384,127.32 263.015 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133 3 $2,681.08 $4,372.84 1.631 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201 22 $4,468.80 $913,243.68 204.360 GM N THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202 5 $6,484.86 $71,002.72 10.949 GM N THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231 2 $1,779.62 $186.86 .105 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101 79 $4,046.86 $1,062,084.96 262.447 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102 48 $5,607.03 $87,037.94 15.523 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131 52 $1,300.58 $156,916.55 120.651 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133 12 $3,713.08 $2,472.91 .666 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201 79 $3,967.97 $751,048.50 189.278 GM N THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202 16 $7,461.52 $30,032.62 4.025 GM N THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231 26 $1,503.10 $76,230.99 50.716 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
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0711 17 16 $7.28 $340,107.78 46,734.000 SF N THERMOPLASTIC, REMOVE
0713103101 29 $24,866.21 $600,021.67 24.130 GM N PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103103 2 $40,736.14 $1,792.39 .044 GM N PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131 21 $7,295.88 $158,590.44 21.737 GM N PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133 1 $10,284.03 $689.03 .067 GM N PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201 28 $24,665.71 $414,556.66 16.807 GM N PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231 3 $11,622.66 $7,833.67 .674 GM N PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331 17 $7,273.08 $152,938.23 21.028 GM N PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107 5 $1.81 $66,475.26 36,695.000 SF N PREFORMED/PERMANENT  TAPE, REMOVE
0715  1 11 3 $.85 $32,484.56 38,404.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715  1 12 38 $1.62 $594,341.31 366,793.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715  1 13 13 $1.47 $545,415.24 370,811.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715  1 14 2 $2.58 $87,460.00 33,835.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715  1 15 1 $3.18 $890.40 280.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715  1 40 1 $22.00 $1,320.00 60.000 LF N LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715  1 60 22 $.28 $55,512.73 196,129.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS
0715  4 11 8 $5,325.29 $335,493.16 63.000 EA N LIGHT POLE COMPLETE, F&I- STD, 30'
0715  4 12 8 $6,060.96 $466,693.68 77.000 EA N LIGHT POLE COMPLETE, F&I- STD, 35'
0715  4 13 18 $4,884.33 $2,022,113.50 414.000 EA N LIGHT POLE COMPLETE, F&I- STD, 40'
0715  4 14 8 $4,861.90 $1,341,885.76 276.000 EA N LIGHT POLE COMPLETE, F&I- STD, 45'
0715  4 15 2 $6,556.90 $163,922.58 25.000 EA N LIGHT POLE COMPLETE, F&I- STD, 50'
0715  4 21 3 $6,545.86 $91,642.00 14.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715  4 22 3 $8,276.56 $124,148.43 15.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715  4 23 4 $9,603.15 $192,062.94 20.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715  4 24 4 $11,130.66 $166,959.97 15.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
0715  4 31 1 $1,648.64 $16,486.40 10.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715  4 32 3 $6,028.28 $30,141.40 5.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715  4 41 2 $8,021.12 $72,190.10 9.000 EA N LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715  4 42 3 $8,058.52 $88,643.72 11.000 EA N LIGHT POLE COMPLETE, F&I- SP, 35'
0715  4 60 5 $3,993.61 $115,814.80 29.000 EA N LIGHT POLE COMPLETE, RELOCATE
0715  4 70 18 $468.16 $78,181.95 167.000 EA N LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715  4 71 2 $374.51 $1,872.53 5.000 EA N LIGHT POLE COMPLETE, REMOVE POLE
0715  5 21 1 $2,040.83 $6,122.49 3.000 EA N LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715  5 31 5 $1,743.48 $71,482.85 41.000 EA N LUMINAIRE & BRACKET ARM, F&I NEW
0715  5 32 5 $2,330.16 $60,584.11 26.000 EA N LUMINAIRE & BRACKET ARM, F&I NEW
0715  5 51 4 $230.86 $1,616.00 7.000 EA N LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715  7 11 17 $8,892.59 $746,977.28 84.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE
0715  7 21 1 $1,255.00 $1,255.00 1.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715  7 41 3 $1,059.55 $4,238.20 4.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125 4 $1,119.93 $49,276.96 44.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
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0715 11211 17 $1,322.96 $583,423.21 441.000 EA N LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213 4 $1,583.00 $139,303.63 88.000 EA N LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216 1 $2,500.00 $10,000.00 4.000 EA N LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500 6 $85.39 $21,432.66 251.000 EA N LUMINAIRE, REMOVE
0715 19 13 2 $50,439.86 $1,311,436.41 26.000 EA N HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51 1 $6,500.00 $6,500.00 1.000 EA N HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60 1 $5,500.00 $27,500.00 5.000 EA N HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21  2 2 $1,292.31 $33,600.00 26.000 EA N LIGHTING REPAIRS AND RETROFITS, LED RETR
0715500  1 27 $545.85 $542,026.22 993.000 EA N POLE CABLE DIST SYS, CONVENTIONAL
0715500  2 2 $374.84 $9,745.83 26.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500  3 1 $520.00 $1,560.00 3.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511130 1 $13,923.59 $55,694.36 4.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511320 1 $10,255.00 $20,510.00 2.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, CON,20'
0715511335 1 $13,000.00 $91,000.00 7.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715512140 1 $6,633.09 $6,633.09 1.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715516125 1 $9,739.90 $9,739.90 1.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516210 1 $5,367.62 $10,735.24 2.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715540000 1 $1,400.00 $2,800.00 2.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74  1 2 $1,269,583.50 $2,539,167.00 2.000 LS N TOLL PLAZA, LOCATION 1
0735 74  2 2 $1,269,583.50 $2,539,167.00 2.000 LS N TOLL PLAZA, LOCATION 2
0735 74  3 1 $735,000.00 $735,000.00 1.000 LS N TOLL PLAZA, LOCATION 3
0735 74  4 1 $800,000.00 $800,000.00 1.000 LS N TOLL PLAZA, LOCATION 4
0735 74  5 1 $230,000.00 $230,000.00 1.000 LS N TOLL PLAZA, LOCATION 5
0750  1 17 1 $318.87 $124,997.04 392.000 SF N ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750  1 19 1 $1,666.66 $279,998.88 168.000 SF N ARCH, BUILDING, NEW, OTHER BUILDING
0750  1 51 1 $116.34 $599,965.38 5,157.000 SF N ARCHITECT, BUILDING, REHAB, REST AREA
0750  1 60 1 $151.51 $29,998.98 198.000 SF N ARCH, BUILDING,REMOVE
0751  5 1 $400,000.00 $400,000.00 1.000 LS N ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 35 13 1 $53,038.70 $53,038.70 1.000 EA N ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42 1 $2,300.00 $2,300.00 1.000 EA N ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43 1 $16,500.00 $33,000.00 2.000 EA N ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12 1 $541.20 $2,164.80 4.000 EA N BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 37 1 $993.30 $3,973.20 4.000 EA N TRASH RECEPTACLE
0751 60  1 1 $17.42 $65,115.96 3,738.000 SY N TRAIL ROAD, NO 57 STONE, 6" MIN,220495-8
0904540 13 1 $13.74 $267,930.00 19,500.000 LF N HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14 1 $2,766.74 $27,667.40 10.000 EA N HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15 1 $2,189.05 $87,562.00 40.000 CY N HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16 1 $21.02 $408,839.00 19,450.000 LF N HI TENSION CABLE BAR SYS, CONC MOW STRIP
0906173  8 2 $13.33 $138,110.00 10,360.000 LB N TWO COMPONENT POLYURETHANE INJECTION
0908104  1 1 $11,417.61 $11,417.61 1.000 LS N CONTRACTOR'S SEDIMENT AND EROSION CONT
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0908333  2 1 $65.00 $44,135.00 679.000 SY N HIGH FRICTION SURFACE COURSE, 428807-1
0914337  6 1 $184.00 $50,066.40 272.100 TN N ASPH CONC FC, FUEL RESISTANT PG 88-22
0914550 11 1 $100.00 $7,200.00 72.000 LF N FENCING- PED BARR, F&I 4', 43345515201
0914550 12 1 $200.00 $123,400.00 617.000 LF N FENCING- PED BARR, F&I 8', 43345515201
0914550 13 1 $235.00 $165,675.00 705.000 LF N FENCING- PED BARR, F&I, 43787315201
0916438  3 1 $24,680.00 $24,680.00 1.000 EA N 2ND GENERATION BAFFLE BOX, 415250-1
0916530  3 1 $68.67 $35,227.71 513.000 SY N REVETMENT SYS- FABRIC FORM CONC 4193452
0916530  4 1 $57.00 $282,606.00 4,958.000 SY N REVETMENT SYS- FABRIC FORM CONC 4330751
0916707  2 1 $40.75 $14,914.50 366.000 EA N INTERN ILLUM RAISED PAV MARK 22966435201
0917532  1 1 $210.00 $160,020.00 762.000 CY N BIOSORPTION ACTI MED- FIL ST 43611815201
0999 16 17 $7,235.29 $123,000.00 17.000 LS N PARTNERING, DO NOT BID
0999 20  1 8 $3,300.00 $531,300.00 161.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20  2 8 $5,200.00 $104,000.00 20.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25 116 $35,706.87 $6,962,839.13 195.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000  5 5 $280,939.40 $1,966,575.78 7.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000  6 5 $896,554.43 $5,379,326.58 6.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000  7 5 $347,737.31 $2,086,423.84 6.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 15003 1 $106.73 $8,218.21 77.000 LF N UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 16001 1 $10.50 $136.50 13.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002 2 $15.88 $14,072.00 886.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003 4 $5.40 $41,848.75 7,746.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004 4 $15.54 $455,102.35 29,278.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005 1 $25.00 $557,350.00 22,294.000 LF N UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002 1 $20.00 $1,100.00 55.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004 2 $24.14 $91,785.00 3,802.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005 1 $40.00 $131,000.00 3,275.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202 2 $56.15 $2,414.60 43.000 LF N UTILITY PIPE- PVC, F&I 2"
1050 31204 1 $54.00 $4,212.00 78.000 LF N UTILITY PIPE- PVC, F&I 4"
1050 31206 3 $23.40 $182,245.50 7,788.000 LF N UTILITY PIPE- PVC, F&I 6"
1050 31208 2 $33.35 $137,785.00 4,131.000 LF N UTILITY PIPE- PVC, F&I 8"
1050 31210 1 $58.00 $2,088.00 36.000 LF N UTILITY PIPE- PVC, F&I 10"
1050 31212 2 $45.05 $518,942.00 11,518.000 LF N UTILITY PIPE- PVC, F&I 12"
1050 31216 1 $88.00 $118,800.00 1,350.000 LF N UTILITY PIPE- PVC, F&I 16"
1050 31220 1 $99.00 $637,758.00 6,442.000 LF N UTILITY PIPE- PVC, F&I 20"
1050 31224 1 $113.00 $1,730,143.00 15,311.000 LF N UTILITY PIPE- PVC, F&I 24"
1050 31230 1 $181.00 $688,162.00 3,802.000 LF N UTILITY PIPE- PVC, F&I 30"
1050 41201 2 $63.32 $10,258.00 162.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 1"
1050 41202 1 $145.00 $14,790.00 102.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202 1 $47.69 $8,107.30 170.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206 1 $26.49 $46,754.85 1,765.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
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1050 42208 1 $35.00 $24,885.00 711.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210 1 $83.00 $10,956.00 132.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212 1 $85.00 $72,845.00 857.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216 1 $116.00 $38,280.00 330.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42224 1 $188.00 $66,552.00 354.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230 1 $479.00 $23,950.00 50.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236 1 $279.00 $27,342.00 98.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51206 2 $50.29 $18,357.00 365.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208 1 $146.42 $5,856.80 40.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51212 2 $98.47 $144,358.80 1,466.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51218 1 $321.11 $64,222.00 200.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 61120 1 $223.00 $265,147.00 1,189.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130 1 $340.00 $219,980.00 647.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136 1 $414.00 $141,588.00 342.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142 1 $650.00 $231,400.00 356.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11595 1 $1,326.00 $1,326.00 1.000 EA N UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 16 1 $316.00 $632.00 2.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108 1 $739.00 $63,554.00 86.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110 1 $1,012.00 $2,024.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112 1 $928.00 $115,072.00 124.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116 1 $1,454.00 $45,074.00 31.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120 1 $2,170.00 $164,920.00 76.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124 1 $3,716.00 $434,772.00 117.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130 1 $6,344.00 $266,448.00 42.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208 1 $739.00 $2,217.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212 1 $1,098.00 $18,666.00 17.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220 1 $4,474.00 $17,896.00 4.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224 1 $4,704.00 $51,744.00 11.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230 1 $7,200.00 $21,600.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308 1 $758.00 $4,548.00 6.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310 1 $753.00 $1,506.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
1055 31312 1 $1,029.00 $1,029.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320 1 $1,690.00 $1,690.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324 1 $3,215.00 $3,215.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330 1 $5,494.00 $10,988.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336 1 $6,238.00 $12,476.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508 1 $477.00 $1,908.00 4.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512 1 $710.00 $4,970.00 7.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516 1 $1,220.00 $2,440.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520 1 $1,583.00 $4,749.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
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1055 31524 1 $3,042.00 $6,084.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 51108 2 $626.07 $5,008.56 8.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112 3 $1,077.03 $84,008.10 78.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51118 1 $3,281.80 $65,636.00 20.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51208 1 $780.00 $1,560.00 2.000 EA N UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212 2 $1,336.67 $4,010.00 3.000 EA N UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51412 2 $1,090.61 $14,177.97 13.000 EA N UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508 1 $1,200.00 $1,200.00 1.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512 2 $1,084.95 $4,339.78 4.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542 1 $5,320.00 $10,640.00 2.000 EA N UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211 1 $7,674.37 $7,674.37 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212 1 $7,425.00 $7,425.00 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15 12 $642.69 $60,412.50 94.000 EA N UTILITY STR,BELOW GROUND,A/M
1060 16 2 $3,989.53 $63,832.54 16.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21102 1 $2,750.00 $22,000.00 8.000 EA N UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106 2 $536.90 $79,460.46 148.000 EA N UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21500 1 $429.16 $27,895.40 65.000 EA N UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600 1 $635.00 $5,080.00 8.000 EA N UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102 1 $2,050.00 $2,050.00 1.000 EA N UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600 1 $635.00 $635.00 1.000 EA N UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102 1 $1,130.00 $11,300.00 10.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104 1 $1,638.00 $9,828.00 6.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106 2 $4,355.75 $17,423.00 4.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108 1 $3,385.00 $27,080.00 8.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110 1 $5,136.00 $5,136.00 1.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112 3 $5,302.82 $180,295.88 34.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116 1 $6,952.00 $13,904.00 2.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"
1080 23120 1 $7,681.00 $69,129.00 9.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124 2 $8,827.33 $61,791.33 7.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130 1 $17,788.00 $106,728.00 6.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104 1 $1,240.00 $7,440.00 6.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106 5 $1,199.64 $55,183.58 46.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108 2 $2,020.00 $30,300.00 15.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110 1 $2,637.00 $2,637.00 1.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112 2 $3,232.44 $129,297.44 40.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116 1 $5,975.00 $23,900.00 4.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120 1 $12,638.00 $227,484.00 18.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124 1 $18,074.00 $72,296.00 4.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130 1 $28,600.00 $228,800.00 8.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500 11 $358.28 $85,987.00 240.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
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1080 24600 1 $635.00 $635.00 1.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102 1 $1,237.00 $2,474.00 2.000 EA N UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108 1 $3,770.00 $3,770.00 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112 1 $5,087.00 $25,435.00 5.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 26116 1 $5,374.00 $5,374.00 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120 1 $5,229.00 $20,916.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124 1 $5,798.00 $57,980.00 10.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130 1 $7,515.00 $30,060.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26600 1 $2,104.00 $33,664.00 16.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104 1 $1,814.00 $9,070.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106 3 $5,383.80 $26,919.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108 2 $2,701.40 $24,312.58 9.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110 2 $10,509.50 $21,019.00 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112 4 $8,667.06 $320,681.40 37.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27116 1 $5,612.00 $11,224.00 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27118 1 $15,626.43 $31,252.86 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 18
1080 27120 1 $5,816.00 $46,528.00 8.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27124 1 $5,550.00 $16,650.00 3.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 24
1080 27130 1 $7,690.00 $38,450.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 29104 1 $308.00 $1,848.00 6.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106 2 $102.21 $23,302.77 228.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108 1 $341.00 $23,188.00 68.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110 1 $456.00 $456.00 1.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112 1 $491.00 $24,550.00 50.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116 1 $725.00 $17,400.00 24.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120 1 $1,170.00 $97,110.00 83.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 20"
1080 29124 1 $1,306.00 $107,092.00 82.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130 1 $2,556.00 $166,140.00 65.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32112 1 $681.61 $4,089.66 6.000 EA N UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 33104 1 $1,749.00 $3,498.00 2.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106 1 $3,010.00 $3,010.00 1.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108 1 $3,657.00 $14,628.00 4.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 8"
1080 33110 1 $5,154.00 $5,154.00 1.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 10"
1080 33112 1 $17,485.00 $17,485.00 1.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 12"
1080 33124 1 $31,933.00 $351,263.00 11.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644113 08 2 $3,999.10 $123,972.00 31.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08 1 $6,190.00 $24,760.00 4.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08 1 $4,255.00 $21,275.00 5.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644800 2 $2,905.00 $14,525.00 5.000 EA N FIRE HYDRANT, RELOCATE
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1644900 3 $664.23 $15,941.60 24.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 
Weighted average is weighted on Quantity at the contract level.


